
US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

BUCHANAN AND SONS INC

WHITTIER,  NC

WATSON CONTRACTING INC NHM CONSTRUCTORS LLC

FRANKLIN,  NC ASHEVILLE,  NC

DEC 12, 2018 08:28 AM MACON 2:00 PM 1 /  9 002

17BP.14.R.154,  50192.3.1 NOV 20 2018 C204130

TIP NO 1.113 MIR-5734A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 725000.00 775000.00  800000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 180000.00 215000.00  157560.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  2303.66 2303.66 7500.00 7500.00 2651.00  2651.00SEALING ABANDONED WELLS

0004 0030000000-N SP  Lump Sum 15000.00 19600.00  45000.00TYPE II MODIFIED APPR **********
(14+94.00 -L-)

0005 0043000000-N 226 Lump Sum 910000.00 2125000.00  3275868.00GRADING

0006 0050000000-E 226  2 ACR 8400.00 16800.00 5000.00 10000.00 3711.80  7423.60SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,050 CY  20.00 21000.00 16.50 17325.00 28.50  29925.00UNDERCUT EXCAVATION

0008 0134000000-E 240  3,630 CY  21.50 78045.00 27.50 99825.00 16.30  59169.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  3,300 CY  65.00 214500.00 55.00 181500.00 46.70  154110.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  3,500 SY  1.90 6650.00 1.75 6125.00 4.70  16450.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   200 SF  114.00 22800.00 185.00 37000.00 341.40  68280.00TEMPORARY SHORING

0012 0223000000-E 275  200 SY  72.00 14400.00 85.00 17000.00 100.80  20160.00ROCK PLATING

0013 0225000000-E SP   130 SY  190.00 24700.00 145.00 18850.00 407.50  52975.00REINFORCED SOIL SLOPES

0014 0318000000-E 300  1,441 TON 50.00 72050.00 33.00 47553.00 38.20  55046.20FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  5,114 SY  4.00 20456.00 2.00 10228.00 5.30  27104.20FND CONDIT GEOTEXTILE

0016 0335200000-E 305  248 LF  65.20 16169.60 103.00 25544.00 69.00  17112.0015" DRAINAGE PIPE

0017 0335400000-E 305  28 LF  75.00 2100.00 175.00 4900.00 95.00  2660.0024" DRAINAGE PIPE

0018 0335500000-E 305  112 LF  92.30 10337.60 188.00 21056.00 111.80  12521.6030" DRAINAGE PIPE

0019 0335850000-E 305  2 EA  545.00 1090.00 275.00 550.00 666.00  1332.00**" DRAINAGE PIPE ELBOW
(15")

0020 0366000000-E 310  396 LF  60.50 23958.00 104.00 41184.00 93.30  36946.8015" RC PIPE CULV III

0021 0372000000-E 310  400 LF  72.00 28800.00 107.00 42800.00 101.00  40400.0018" RC PIPE CULV III

0022 0378000000-E 310  40 LF  89.50 3580.00 160.00 6400.00 119.40  4776.0024" RC PIPE CULV III

0023 0390000000-E 310  88 LF  109.00 9592.00 200.00 17600.00 156.00  13728.0036" RC PIPE CULV III

0024 0402000000-E 310  608 LF  182.00 110656.00 400.00 243200.00 217.50  132240.0048" RC PIPE CULV III

0025 0448000000-E 310  92 LF  340.00 31280.00 400.00 36800.00 223.30  20543.60***" RCP CULV CLASS IV
(48")

0026 0448200000-E 310  2,528 LF  76.10 192380.80 115.00 290720.00 96.60  244204.8015" RCP CULV CLASS IV

0027 0448300000-E 310  376 LF  84.00 31584.00 107.00 40232.00 109.70  41247.2018" RCP CULV CLASS IV

0028 0448400000-E 310  304 LF  115.00 34960.00 160.00 48640.00 131.70  40036.8024" RCP CULV CLASS IV

0029 0448500000-E 310  544 LF  116.50 63376.00 193.00 104992.00 154.30  83939.2030" RCP CULV CLASS IV

0030 0448600000-E 310  836 LF  170.00 142120.00 195.00 163020.00 195.00  163020.0036" RCP CULV CLASS IV

0031 0448700000-E 310  388 LF  171.00 66348.00 238.00 92344.00 239.60  92964.8042" RCP CULV CLASS IV

0032 0588000000-E 310  36 LF  73.00 2628.00 124.00 4464.00 79.00  2844.0018" CS PIPE CULV 0.064"

0033 0594000000-E 310  12 LF  168.00 2016.00 173.00 2076.00 99.30  1191.6024" CS PIPE CULV 0.064"

0034 0636000000-E 310  1 EA  480.00 480.00 470.00 470.00 699.50  699.50**" CS ELBOW *****" THICK
(18", 0.064")

0035 0986000000-E SP   106 LF  132.00 13992.00 175.00 18550.00 151.00  16006.00GENERIC PIPE ITEM (LF)
15" CURED IN PLACE PIPE

0036 0986000000-E SP   255 LF  177.00 45135.00 275.00 70125.00 166.00  42330.00GENERIC PIPE ITEM (LF)
18" CURED IN PLACE PIPE
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0037 0986000000-E SP   155 LF  268.00 41540.00 300.00 46500.00 241.00  37355.00GENERIC PIPE ITEM (LF)
24" CURED IN PLACE PIPE

0038 0986000000-E SP   185 LF  285.00 52725.00 375.00 69375.00 278.00  51430.00GENERIC PIPE ITEM (LF)
30" CURED IN PLACE PIPE

0039 0995000000-E 340  1,746 LF  14.50 25317.00 35.00 61110.00 17.80  31078.80PIPE REMOVAL

0040 1099500000-E 505  150 CY  15.50 2325.00 33.00 4950.00 19.00  2850.00SHALLOW UNDERCUT

0041 1099700000-E 505  250 TON 42.00 10500.00 40.00 10000.00 30.80  7700.00CLASS IV SUBGRD STABILIZATION

0042 1121000000-E 520  516 TON 39.00 20124.00 40.00 20640.00 30.80  15892.80AGGREGATE BASE COURSE

0043 1220000000-E 545  2,050 TON 49.00 100450.00 31.00 63550.00 30.80  63140.00INCIDENTAL STONE BASE

0044 1275000000-E 600  175 GAL 30.00 5250.00 24.00 4200.00 11.00  1925.00PRIME COAT

0045 1297000000-E 607  2,590 SY  9.00 23310.00 8.00 20720.00 7.60  19684.00MILL ASP PVMT *****" DTH
(1-1/2")

0046 1330000000-E 607  5,100 SY  12.00 61200.00 10.00 51000.00 10.10  51510.00INCIDENTAL MILLING

0047 1491000000-E 610  7,050 TON 112.00 789600.00 100.00 705000.00 94.50  666225.00ASP CONC BASE CRS B25.0C

0048 1503000000-E 610  4,810 TON 112.00 538720.00 100.00 481000.00 94.50  454545.00ASP CONC INTR CRS I19.0C

0049 1523000000-E 610  9,610 TON 106.00 1018660.00 95.00 912950.00 93.50  898535.00ASP CONC SURF CRS S9.5C

0050 1575000000-E 620  1,130 TON 864.00 976320.00 750.00 847500.00 787.80  890214.00ASP FOR PLANT MIX

0051 1693000000-E 654  200 TON 250.00 50000.00 300.00 60000.00 267.30  53460.00ASPH PLT MIX PVMT REPAIR

0052 2022000000-E 815 67.2 CY  25.00 1680.00 28.00 1881.60 16.30  1095.36SUBDRAIN EXCAVATION

0053 2026000000-E 815  200 SY  6.50 1300.00 2.50 500.00 5.50  1100.00GEOTEXTILE FOR SUBSURF DRNS

0054 2036000000-E 815 33.6 CY  95.00 3192.00 54.00 1814.40 72.80  2446.08SUBDRAIN COARSE AGGREGATE

0055 2044000000-E 815  200 LF  18.00 3600.00 5.00 1000.00 20.90  4180.006" PERF SUBDRN PIPE

0056 2070000000-N 815  1 EA  580.00 580.00 500.00 500.00 661.50  661.50SUBDRN PIPE OUTLET

0057 2077000000-E 815  6 LF  40.50 243.00 11.00 66.00 21.90  131.406" OUTLET PIPE

0058 2253000000-E 840 3.148 CY  2636.00 8298.13 350.00 1101.80 1838.60  5787.91PIPE COLLARS

0059 2264000000-E 840 0.13 CY  13152.00 1709.76 450.00 58.50 623.10  81.00PIPE PLUGS

0060 2275000000-E SP   52 CY  320.00 16640.00 340.00 17680.00 300.50  15626.00FLOWABLE FILL

0061 2286000000-N 840  101 EA  2435.00 245935.00 3000.00 303000.00 2398.10  242208.10MASNRY DRAINAGE STRUCT

0062 2308000000-E 840 61.1 LF  245.00 14969.50 275.00 16802.50 617.40  37723.14MASNRY DRAINAGE STRUCT

0063 2364000000-N 840  25 EA  750.00 18750.00 450.00 11250.00 602.50  15062.50FRAME W/2GRTS 840.16 STD

0064 2366000000-N 840  8 EA  700.00 5600.00 2000.00 16000.00 532.50  4260.00FRAME W/2GRTS 840.24 STD

0065 2367000000-N 840  4 EA  700.00 2800.00 850.00 3400.00 549.10  2196.40FRAME W/2GRTS 840.29 STD

0066 2374000000-N 840  10 EA  820.00 8200.00 470.00 4700.00 659.70  6597.00FRAME-GRT-HD 840.03 **
(E)

0067 2374000000-N 840  16 EA  820.00 13120.00 500.00 8000.00 669.80  10716.80FRAME-GRT-HD 840.03 **
(F)

0068 2374000000-N 840  25 EA  830.00 20750.00 500.00 12500.00 669.80  16745.00FRAME-GRT-HD 840.03 **
(G)

0069 2396000000-N 840  18 EA  610.00 10980.00 320.00 5760.00 455.00  8190.00FRAME W/COVER STD 840.54

0070 2451000000-N 852  22 EA  950.00 20900.00 2000.00 44000.00 945.40  20798.80CONC TRANS SECT FOR DROP INLET

0071 2538000000-E 846  460 LF  34.20 15732.00 39.00 17940.00 34.20  15732.00**'-**" CONCRETE CURB & GUTTER
(2'-9")
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0072 2542000000-E 846  2,800 LF  24.25 67900.00 27.00 75600.00 24.30  68040.001'-6" CONC CURB & GUTTER

0073 2549000000-E 846  11,560 LF  30.75 355470.00 38.00 439280.00 30.70  354892.002'-6" CONC CURB & GUTTER

0074 2556000000-E 846  48 LF  52.50 2520.00 60.00 2880.00 52.50  2520.00SHOULDER BERM GUTTER

0075 2570000000-N SP   1 EA  2625.00 2625.00 3000.00 3000.00 2626.00  2626.00MODIFIED CONCRETE FLUME

0076 2591000000-E 848  4,600 SY  50.50 232300.00 60.00 276000.00 50.40  231840.004" CONCRETE SIDEWALK

0077 2605000000-N 848  39 EA  2000.00 78000.00 2300.00 89700.00 1995.80  77836.20CONCRETE CURB RAMPS

0078 2612000000-E 848  714 SY  79.50 56763.00 91.00 64974.00 79.50  56763.006" CONCRETE DRIVEWAY

0079 2619000000-E 850  50 SY  73.50 3675.00 108.00 5400.00 73.50  3675.004" CONCRETE PAVED DITCH

0080 2655000000-E 852  1,600 SY  73.50 117600.00 84.00 134400.00 73.50  117600.005" MONO CONC ISLDS (KEY IN)

0081 2657000000-E 852  20 SY  85.00 1700.00 96.00 1920.00 84.00  1680.00**" MONO CONC MEDIAN (*****)
(5-1/2", KEYED IN)

0082 2738000000-E SP   259 SY  90.00 23310.00 102.00 26418.00 89.30  23128.70GENERIC PAVING ITEM (SY)
REINFORCED CONCRETE DRIVEWAY

0083 2761000000-E 848  90 SY  120.00 10800.00 135.00 12150.00 117.60  10584.00GENERIC PAVING ITEM 848 (SY)
8" CONCRETE DRIVEWAY

0084 2800000000-N 858  10 EA  1000.00 10000.00 2550.00 25500.00 1572.40  15724.00ADJ CATCH BASINS

0085 2830000000-N 858  4 EA  1550.00 6200.00 2550.00 10200.00 1572.40  6289.60ADJ MANHOLES

0086 2845000000-N 858  7 EA  995.00 6965.00 2380.00 16660.00 1572.40  11006.80ADJ METER OR VALVE BOXES

0087 2860000000-N 859  1 EA  2200.00 2200.00 2975.00 2975.00 2114.00  2114.00CONVERT CB TO JB

0088 2905000000-N 859  2 EA  2200.00 4400.00 2975.00 5950.00 2114.00  4228.00CONVERT DI TO JB

0089 2995000000-N SP   2 EA  1700.00 3400.00 3750.00 7500.00 2521.70  5043.40GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN TO TRAFFIC BEARING
JUNCTION   BOX

0090 3030000000-E 862  2,000 LF  18.90 37800.00 22.00 44000.00 18.50  37000.00STL BEAM GUARDRAIL

0091 3045000000-E 862 112.5 LF  23.10 2598.75 26.00 2925.00 23.30  2621.25SBGR SHOP CURVED

0092 3150000000-N 862  15 EA  47.25 708.75 54.00 810.00 47.70  715.50ADDIT GUARDRAIL POSTS

0093 3195000000-N 862  1 EA  750.00 750.00 785.00 785.00 689.30  689.30GR END TYPE AT-1

0094 3210000000-N 862  6 EA  700.00 4200.00 785.00 4710.00 689.30  4135.80GR END TYPE CAT-1

0095 3215000000-N SP   7 EA  2100.00 14700.00 2250.00 15750.00 1802.90  12620.30GR ANCHOR TYPE III

0096 3287000000-N SP   6 EA  3300.00 19800.00 3800.00 22800.00 3181.50  19089.00GR END TYPE TL-3

0097 3288000000-N SP   4 EA  3520.00 14080.00 3740.00 14960.00 3128.50  12514.00GR END TYPE TL-2

0098 3360000000-E 863  1,555 LF  1.15 1788.25 1.00 1555.00 0.50  777.50REMOVE EXISTING GUARDRAIL

0099 3380000000-E 862 287.5 LF  13.60 3910.00 14.50 4168.75 12.70  3651.25TEMP STL BM GUARDRAIL

0100 3389150000-N SP   1 EA  3700.00 3700.00 3920.00 3920.00 3181.50  3181.50TEMP GDRL END UNITS *****
(TL-3)

0101 3435000000-N SP   161 EA  45.40 7309.40 48.00 7728.00 21.20  3413.20GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL POST CAPS

0102 3533000000-E 866  73 LF  20.45 1492.85 21.00 1533.00 19.10  1394.30CHN LK FENCE **" FABRIC
(60")

0103 3536000000-E 866  382 LF  15.90 6073.80 17.00 6494.00 14.80  5653.60CHN LK FENCE 48" FABRIC

0104 3539000000-E 866  7 EA  85.50 598.50 91.00 637.00 79.50  556.50MET LINE PST **" CL FEN
(60")

0105 3542000000-E 866  32 EA  73.75 2360.00 78.00 2496.00 68.90  2204.80MET LINE PST 48" CL FEN
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0106 3545000000-E 866  4 EA  230.00 920.00 240.00 960.00 212.10  848.40MET TERM PST **" CL FEN
(60")

0107 3548000000-E 866  4 EA  170.00 680.00 180.00 720.00 159.10  636.40MET TERM PST 48" CL FEN

0108 3575000000-E SP   182 LF  170.00 30940.00 180.00 32760.00 157.00  28574.00GENERIC FENCING ITEM (LF)
WALL MOUNTED PEDESTRIAN       HANDRAIL

0109 3628000000-E 876  1,176 TON 80.50 94668.00 67.00 78792.00 58.00  68208.00RIP RAP, CLASS I

0110 3635000000-E 876  50 TON 72.00 3600.00 67.00 3350.00 58.00  2900.00RIP RAP, CLASS II

0111 3649000000-E 876  332 TON 82.00 27224.00 50.00 16600.00 48.20  16002.40RIP RAP, CLASS B

0112 3656000000-E 876  5,083 SY  2.75 13978.25 2.00 10166.00 4.80  24398.40GEOTEXTILE FOR DRAINGE

0113 4048000000-E 902  3 CY  735.00 2205.00 1085.00 3255.00 735.30  2205.90REINF CONC FOUNDTN

0114 4054000000-E 902  1 CY  735.00 735.00 500.00 500.00 735.30  735.30PLN CONC FOUNDTN

0115 4057000000-E SP   49 CY  1155.00 56595.00 1450.00 71050.00 1155.40  56614.60OVERHEAD FOOTING

0116 4060000000-E 903  3,159 LB  6.30 19901.70 6.00 18954.00 6.30  19901.70SUPPORT, BREAKAWAY STL BM

0117 4066000000-E 903  415 LB  6.30 2614.50 6.00 2490.00 6.30  2614.50SUPPORTS, SIMPLE STL BM

0118 4072000000-E 903  2,250 LF  8.00 18000.00 9.00 20250.00 7.40  16650.00SUPPORT, 3-LB STL U-CHAN

0119 4082100000-N 906 Lump Sum 85000.00 87975.00  84032.00SUPPORT, OVRHD SIGN STR STA ****
(13+25 -LPD-)

0120 4082100000-N 906 Lump Sum 75000.00 112200.00  68276.00SUPPORT, OVRHD SIGN STR STA ****
(69+00 -L-)

0121 4096000000-N 904  13 EA  125.00 1625.00 150.00 1950.00 115.50  1501.50SIGN ERECTION, TYPE D

0122 4102000000-N 904  118 EA  74.00 8732.00 80.00 9440.00 68.30  8059.40SIGN ERECTION, TYPE E

0123 4108000000-N 904  13 EA  155.00 2015.00 150.00 1950.00 141.80  1843.40SIGN ERECTION, TYPE F

0124 4110000000-N 904  4 EA  735.00 2940.00 845.00 3380.00 735.30  2941.20SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0125 4116100000-N 904  1 EA  735.00 735.00 845.00 845.00 735.30  735.30SIGN ERECT, RELOC ** GRD MTD
(A)

0126 4116100000-N 904  1 EA  735.00 735.00 300.00 300.00 735.30  735.30SIGN ERECT, RELOC ** GRD MTD
(B)

0127 4116100000-N 904  2 EA  116.00 232.00 180.00 360.00 115.50  231.00SIGN ERECT, RELOC ** GRD MTD
(D)

0128 4116100000-N 904  2 EA  74.00 148.00 180.00 360.00 68.30  136.60SIGN ERECT, RELOC ** GRD MTD
(E)

0129 4116100000-N 904  2 EA  165.00 330.00 180.00 360.00 152.30  304.60SIGN ERECT, RELOC ** GRD MTD
(F)

0130 4138000000-N 907  1 EA  210.00 210.00 600.00 600.00 210.10  210.10DISPOSE SUPPORT, STL BM

0131 4152000000-N 907  1 EA  230.00 230.00 600.00 600.00 210.10  210.10DISPOSE SIGN SYST STL BM

0132 4155000000-N 907  80 EA  1.15 92.00 2.25 180.00 1.10  88.00DISPOSE SIGN SYST U-CHAN

0133 4192000000-N 907  1 EA  1.15 1.15 250.00 250.00 1.10  1.10DISPOSE SUPPORT, U-CHAN

0134 4360000000-N SP   1 EA  2300.00 2300.00 1200.00 1200.00 2100.80  2100.80GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0135 4400000000-E 1110  680 SF  14.30 9724.00 12.00 8160.00 13.40  9112.00WORK ZONE SIGNS (STAT)

0136 4405000000-E 1110  288 SF  32.10 9244.80 35.00 10080.00 16.20  4665.60WORK ZONE SIGNS (PORT)

0137 4410000000-E 1110  57 SF  11.50 655.50 10.00 570.00 6.90  393.30WORK ZONE SIGNS (BARR)

0138 4415000000-N 1115  1 EA  2500.00 2500.00 3500.00 3500.00 2863.40  2863.40FLASHING ARROW BOARD
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0139 4430000000-N 1130  555 EA  63.00 34965.00 50.00 27750.00 57.20  31746.00DRUMS

0140 4435000000-N 1135  80 EA  24.00 1920.00 20.00 1600.00 29.20  2336.00CONES

0141 4445000000-E 1145  64 LF  31.00 1984.00 36.00 2304.00 28.60  1830.40BARRICADES (TYPE III)

0142 4480000000-N 1165  1 EA  50000.00 50000.00 25000.00 25000.00 15907.50  15907.50TMA

0143 4510000000-N 1190  32 HR  68.00 2176.00 50.00 1600.00 37.10  1187.20LAW ENFORCEMENT

0144 4650000000-N 1251  8 EA  115.00 920.00 120.00 960.00 106.10  848.80TEMP RAISED PVMT MRKS

0145 4685000000-E 1205  7,750 LF  0.95 7362.50 1.00 7750.00 0.80  6200.00THERMO PVT MKG LINES 4"90

0146 4686000000-E 1205  17,551 LF  1.00 17551.00 1.05 18428.55 0.90  15795.90THERMO PVT MKG LINES 4"120

0147 4688000000-E 1205  975 LF  3.40 3315.00 3.60 3510.00 3.20  3120.00THERMO PVT MKG LINES,6"90 MILS

0148 4690000000-E 1205  419 LF  3.70 1550.30 3.90 1634.10 3.40  1424.60THERMO PVT MKG LINES 6"120 MILS

0149 4695000000-E 1205  1,420 LF  2.30 3266.00 2.50 3550.00 2.10  2982.00THERMO PVT MKG LINES 8"90 MILS

0150 4697000000-E 1205  2,313 LF  3.40 7864.20 3.60 8326.80 3.20  7401.60THERMO PVT MKG LINE 8"120 MILS

0151 4700000000-E 1205  265 LF  3.00 795.00 3.00 795.00 2.70  715.5012"WIDE THERMO 90 MILS

0152 4710000000-E 1205  655 LF  8.00 5240.00 8.50 5567.50 7.40  4847.0024"WIDE THERMO 120 MILS

0153 4721000000-E 1205  36 EA  125.00 4500.00 135.00 4860.00 116.70  4201.20THERMO PVT MKG CHARACTER 120

0154 4725000000-E 1205  114 EA  136.00 15504.00 145.00 16530.00 127.30  14512.20THERMO PVT SYMBOL 90MILS

0155 4726110000-E 1205  52 EA  370.00 19240.00 425.00 22100.00 371.20  19302.40HIP THERMO PVT SYMBOL 90 MILS

0156 4770000000-E 1205  684 LF  3.00 2052.00 11.50 7866.00 2.90  1983.604" COLD APPL PLSTIC LINES TYPE **
(IV)

0157 4810000000-E 1205  46,348 LF  0.30 13904.40 0.30 13904.40 0.30  13904.40PAINT PVMT MARKINGS 4"

0158 4820000000-E 1205  5,877 LF  1.15 6758.55 1.25 7346.25 1.10  6464.70PAINT PVMT MARKINGS 8"

0159 4835000000-E 1205  1,602 LF  3.40 5446.80 3.75 6007.50 3.20  5126.40PAINT PVT MKG LINES 24"

0160 4840000000-N 1205  16 EA  65.00 1040.00 65.00 1040.00 58.30  932.80PAINT PVT MKG CHARACTER

0161 4845000000-N 1205  162 EA  65.00 10530.00 65.00 10530.00 58.30  9444.60PAINT PVT MKG SYMBOL

0162 4850000000-E 1205  343 LF  2.30 788.90 3.00 1029.00 2.10  720.30LINE REMOVAL 4" WIDE

0163 4875000000-N 1205  11 EA  85.00 935.00 100.00 1100.00 79.50  874.50REMOVAL OF SYMBL & CHARAC

0164 4895000000-N SP   1 EA  4000.00 4000.00 4200.00 4200.00 3711.80  3711.80GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELD

0165 4900000000-N 1251  4 EA  230.00 920.00 240.00 960.00 212.10  848.40PERM RAISED PVMT MARKERS

0166 4905000000-N 1253  874 EA  32.00 27968.00 32.00 27968.00 29.70  25957.80SNOWPLB PVMT MRKER

0167 5255000000-N 1413 Lump Sum 111000.00 200000.00  63250.00PORTABLE LIGHTING

0168 5325800000-E 1510  20 LF  116.00 2320.00 550.00 11000.00 530.30  10606.008" WATER LINE

0169 5326000000-E 1510  20 LF  144.00 2880.00 550.00 11000.00 530.30  10606.0010" WATER LINE

0170 5326200000-E 1510  2,045 LF  134.50 275052.50 211.00 431495.00 185.60  379552.0012" WATER LINE

0171 5329000000-E 1510  14,400 LB  8.00 115200.00 2.00 28800.00 1.60  23040.00DI H2O PIPE FITTINGS

0172 5558000000-E 1515  4 EA  4950.00 19800.00 7250.00 29000.00 6363.00  25452.0012" VALVE

0173 5571000000-E 1515  3 EA  1750.00 5250.00 2400.00 7200.00 2121.00  6363.00**" TAPPING SLEEVE & VALVE
(1")

0174 5588000000-E 1515  2 EA  6750.00 13500.00 3600.00 7200.00 3181.50  6363.00*" AIR RELEASE VALVE
(12")

0175 5648000000-N 1515  6 EA  2400.00 14400.00 2400.00 14400.00 2121.00  12726.00RELOCATE WATER METER
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TIP NO 1.113 MIR-5734A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

0176 5666000000-N 1515  2 EA  5500.00 11000.00 6000.00 12000.00 5302.50  10605.00FIRE HYDRANT

0177 5672000000-N 1515  1 EA  2300.00 2300.00 3000.00 3000.00 2651.30  2651.30RELOCATE FIRE HYDRANT

0178 5673000000-E 1515  28 LF  182.00 5096.00 96.00 2688.00 84.80  2374.40FIRE HYDRANT LEG

0179 5686500000-E 1515  89 LF  40.00 3560.00 60.00 5340.00 53.00  4717.00WATER SERVICE LINE

0180 5691100000-E 1520  134 LF  100.00 13400.00 72.00 9648.00 63.60  8522.404" SANITARY GRAVITY SEWER

0181 5691300000-E 1520  1,503 LF  180.00 270540.00 186.00 279558.00 164.40  247093.208" SANITARY GRAVITY SEWER

0182 5691500000-E 1520  2,496 LF  220.00 549120.00 229.00 571584.00 201.50  502944.0012" SANITARY GRAVITY SEWER

0183 5691600000-E 1520  185 LF  290.00 53650.00 360.00 66600.00 318.20  58867.0016" SANITARY GRAVITY SEWER

0184 5768000000-N 1520  4 EA  1200.00 4800.00 1800.00 7200.00 1590.80  6363.20SANITARY SEWER CLEAN-OUT

0185 5768500000-E 1520  71 LF  52.00 3692.00 102.00 7242.00 90.10  6397.10SEWER SERVICE LINE

0186 5775000000-E 1525  122 EA  3850.00 469700.00 100.00 12200.00 1590.80  194077.604' DIA UTILITY MANHOLE

0187 5781000000-E 1525  17 LF  450.00 7650.00 600.00 10200.00 530.30  9015.10UTILITY MANHOLE WALL 4' DIA

0188 5800000000-E 1530  376 LF  9.75 3666.00 3.60 1353.60 3.20  1203.20ABANDON 6" UTILITY PIPE

0189 5801000000-E 1530  947 LF  10.00 9470.00 14.50 13731.50 12.70  12026.90ABANDON 8" UTILITY PIPE

0190 5802000000-E 1530  1,673 LF  15.00 25095.00 18.00 30114.00 15.90  26600.70ABANDON 10" UTILITY PIPE

0191 5804000000-E 1530  2,168 LF  19.00 41192.00 24.00 52032.00 21.20  45961.60ABANDON 12" UTILITY PIPE

0192 5810000000-E 1530  124 LF  24.00 2976.00 37.00 4588.00 31.80  3943.20ABANDON 16" UTILITY PIPE

0193 5816000000-N 1530  14 EA  2600.00 36400.00 1200.00 16800.00 1060.50  14847.00ABANDON UTILITY MANHOLE

0194 5835700000-E 1540  90 LF  104.00 9360.00 425.00 38250.00 371.20  33408.0016" ENCASEMENT PIPE

0195 5836000000-E 1540  89 LF  190.00 16910.00 425.00 37825.00 371.20  33036.8024" ENCASEMENT PIPE

0196 5872500000-E 1550  90 LF  740.00 66600.00 425.00 38250.00 371.20  33408.00BORE & JACK **"
(16")

0197 5872500000-E 1550  89 LF  820.00 72980.00 425.00 37825.00 371.20  33036.80BORE & JACK **"
(24")

0198 5912000000-N SP  Lump Sum 34000.00 36175.00  31815.00GENERIC UTILITY ITEM (LS)
TEMPORARY SANITARY SEWER BY- PASS PUMPING

0199 6000000000-E 1605  9,870 LF  2.65 26155.50 3.00 29610.00 2.70  26649.00TEMPORARY SILT FENCE

0200 6006000000-E 1610  760 TON 84.50 64220.00 35.00 26600.00 44.20  33592.00EROS CONTRL STONE CL A

0201 6009000000-E 1610  1,205 TON 71.50 86157.50 40.00 48200.00 48.20  58081.00EROS CONTRL STONE CL B

0202 6012000000-E 1610  1,475 TON 70.00 103250.00 35.00 51625.00 35.50  52362.50SEDIMENT CONTROL STONE

0203 6015000000-E 1615  9 ACR 1050.00 9450.00 1200.00 10800.00 1060.50  9544.50TEMPORARY MULCHING

0204 6018000000-E 1620  700 LB  2.10 1470.00 2.50 1750.00 2.10  1470.00SEED FOR TEMP SEEDING

0205 6021000000-E 1620 3.5 TON 850.00 2975.00 975.00 3412.50 848.40  2969.40FERT FOR TEMP SEEDING

0206 6024000000-E 1622  400 LF  14.70 5880.00 20.00 8000.00 13.70  5480.00TEMPORARY SLOPE DRAINS

0207 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 1.70  680.00SAFETY FENCE

0208 6030000000-E 1630  1,090 CY  21.00 22890.00 23.00 25070.00 16.30  17767.00SILT EXCAVATION

0209 6036000000-E 1631  26,850 SY  1.90 51015.00 2.00 53700.00 1.90  51015.00MATTING FOR EROS CONTROL

0210 6037000000-E SP   1,510 SY  6.30 9513.00 7.25 10947.50 6.40  9664.00COIR FIBER MAT

0211 6042000000-E 1632  3,840 LF  6.30 24192.00 8.75 33600.00 6.40  24576.001/4" HARDWARE CLOTH

0212 6045000000-E SP   80 LF  39.00 3120.00 100.00 8000.00 60.80  4864.00**" TEMPORARY PIPE
(18")
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0213 6070000000-N 1639  9 EA  200.00 1800.00 1500.00 13500.00 1572.40  14151.60SPECIAL STILLING BASINS

0214 6071012000-E SP   460 LF  12.00 5520.00 13.00 5980.00 11.70  5382.00COIR FIBER WATTLE

0215 6071020000-E SP   350 LB  10.00 3500.00 11.00 3850.00 16.80  5880.00POLYACRYLAMIDE (PAM)

0216 6071030000-E 1640  45 LF  7.35 330.75 9.00 405.00 7.40  333.00COIR FIBER BAFFLE

0217 6084000000-E 1660 10.5 ACR 2200.00 23100.00 2500.00 26250.00 2227.10  23384.55SEEDING AND MULCHING

0218 6087000000-E 1660 6.5 ACR 210.00 1365.00 250.00 1625.00 212.10  1378.65MOWING

0219 6090000000-E 1661  150 LB  2.10 315.00 2.40 360.00 2.10  315.00SEED FOR REPAIR SEEDING

0220 6093000000-E 1661 0.5 TON 1200.00 600.00 950.00 475.00 848.40  424.20FERT FOR REPAIR SEEDING

0221 6096000000-E 1662  250 LB  3.15 787.50 3.50 875.00 3.20  800.00SEED FOR SUPP SEEDING

0222 6108000000-E 1665 5.75 TON 1050.00 6037.50 1200.00 6900.00 1060.50  6097.88FERTILIZER TOPDRESSING

0223 6111000000-E SP   300 LF  65.00 19500.00 50.00 15000.00 175.00  52500.00IMPERVIOUS DIKE

0224 6114500000-N 1667  20 MHR 45.00 900.00 48.00 960.00 42.40  848.00SPECIALIZED HAND MOWING

0225 6117000000-N SP   50 EA  105.00 5250.00 120.00 6000.00 106.10  5305.00RESPONSE FOR EROS CONTROL

0226 6117500000-N SP   13 EA  2100.00 27300.00 750.00 9750.00 1500.00  19500.00CONC WASHOUT STRUCTURE

0227 6123000000-E 1670 5.1 ACR 3450.00 17595.00 3600.00 18360.00 3181.50  16225.65REFORESTATION

0228 6126000000-E SP  0.31 ACR 3450.00 1069.50 3600.00 1116.00 3181.50  986.27STREAMBANK REFORESTATION

0229 6132000000-N SP   86 EA  185.00 15910.00 100.00 8600.00 204.50  17587.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0230 6132000000-N SP   43 EA  265.00 11395.00 100.00 4300.00 204.50  8793.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0231 7048500000-E 1705  14 EA  1000.00 14000.00 1325.00 18550.00 1050.40  14705.6016" PEDEST SIG HEAD 1 SEC W/CD

0232 7060000000-E 1705  13,955 LF  3.70 51633.50 4.00 55820.00 3.20  44656.00SIGNAL CABLE

0233 7120000000-E 1705  45 EA  1020.00 45900.00 1200.00 54000.00 945.40  42543.00VEHICLE SIGNAL HD (12", 3 SECT)

0234 7132000000-E 1705  10 EA  1110.00 11100.00 1500.00 15000.00 1155.40  11554.00VEHICLE SIGNAL HD (12", 4 SECT)

0235 7144000000-E 1705  14 EA  1550.00 21700.00 1750.00 24500.00 1365.50  19117.00VEHICLE SIGNAL HD (12", 5 SECT)

0236 7264000000-E 1710  1,085 LF  4.85 5262.25 7.00 7595.00 5.30  5750.50MESSENGER CABLE (3/8")

0237 7300000000-E 1715  3,015 LF  7.95 23969.25 11.00 33165.00 8.40  25326.00UNPAVED TRENCH (***********)
(1, 2")

0238 7301000000-E 1715  1,905 LF  18.75 35718.75 30.00 57150.00 17.90  34099.50DIRECT DRILL (***********)
(2, 2")

0239 7324000000-N 1716  55 EA  397.00 21835.00 425.00 23375.00 315.10  17330.50JUNCTION BOX (STANDARD SIZE)

0240 7360000000-N 1720  4 EA  1110.00 4440.00 2100.00 8400.00 1050.40  4201.60WOOD POLE

0241 7372000000-N 1721  7 EA  570.00 3990.00 995.00 6965.00 420.20  2941.40GUY ASSEMBLY

0242 7444000000-E 1725  5,200 LF  8.50 44200.00 12.00 62400.00 9.50  49400.00INDUCTIVE LOOP SAWCUT

0243 7456000000-E 1726  13,000 LF  2.00 26000.00 3.50 45500.00 2.60  33800.00LEAD-IN CABLE(********)
(14-2)

0244 7481000000-N SP   3 EA  851.00 2553.00 1450.00 4350.00 105.00  315.00SITE SURVEY

0245 7481200000-N SP   12 EA  740.00 8880.00 375.00 4500.00 367.60  4411.20LUMINAIRE ARM FOR VIDEO SYSTEM

0246 7481240000-N SP   12 EA  3350.00 40200.00 3725.00 44700.00 2888.60  34663.20CAMERA W/O INT LOOP EMUL PROCESS

0247 7481260000-N SP   3 EA  9550.00 28650.00 7849.00 23547.00 6039.80  18119.40EXT LOOP EMULATOR PROCESS UNIT

0248 7481280000-N SP   9 EA  910.00 8190.00 1025.00 9225.00 787.80  7090.20RELOCATE CAMERA SENSOR UNIT
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0249 7575142000-N 1736  4 EA  3600.00 14400.00 5775.00 23100.00 4464.20  17856.80900MHZ SPECTRUM RADIO

0250 7588000000-N SP   16 EA  19900.00 318400.00 17000.00 272000.00 14180.40  226886.40SGNL MAST ARM WITH METAL POLE

0251 7613000000-N SP   16 EA  1600.00 25600.00 1800.00 28800.00 1050.40  16806.40SOIL TEST

0252 7614100000-E SP   144 CY  1000.00 144000.00 1400.00 201600.00 840.30  121003.20DRILLED PIER FOUND

0253 7631000000-N SP   16 EA  400.00 6400.00 138.00 2208.00 105.00  1680.00MAST ARM W/ MTL POLE DES

0254 7636000000-N 1745  18 EA  510.00 9180.00 550.00 9900.00 420.20  7563.60SIGN FOR SIGNALS

0255 7642200000-N 1743  14 EA  1760.00 24640.00 2350.00 32900.00 1313.00  18382.00TYPE II PED W/ FOUNDATION

0256 7684000000-N 1750  4 EA  1365.00 5460.00 1525.00 6100.00 577.70  2310.80SIGNAL CABINET FOUNDATION

0257 7696000000-N 1751  4 EA  15000.00 60000.00 16890.00 67560.00 13130.00  52520.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0258 7744000000-N 1751  34 EA  130.00 4420.00 150.00 5100.00 105.00  3570.00DETECTOR CARD (TYPE 170)

0259 7901000000-N 1753  4 EA  625.00 2500.00 800.00 3200.00 367.60  1470.40CABINET BASE EXTENDER

0260 7960000000-N SP   1 EA  2300.00 2300.00 5000.00 5000.00 3939.00  3939.00METAL POLE FOUND REMVL

0261 7972000000-N SP   1 EA  1700.00 1700.00 3375.00 3375.00 2626.00  2626.00METAL POLE REMOVAL

0262 7980000000-N SP   14 EA  230.00 3220.00 70.00 980.00 52.50  735.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR PUSHBUTTON POST (BLACK)

0263 7980000000-N SP   16 EA  2850.00 45600.00 2600.00 41600.00 1575.60  25209.60GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

CULVERT ITEMS

0264 8126000000-N 414 Lump Sum 11000.00 25000.00  4700.00CULV EXCAV @ ************
(19+20.00 -L-)

0265 8133000000-E 414  16 TON 86.50 1384.00 93.00 1488.00 210.00  3360.00FND CONDIT MAT, BOX CULV

0266 8196000000-E 420 41.7 CY  1500.00 62550.00 1600.00 66720.00 3500.00  145950.00CLASS A CONCRETE (CULV)

0267 8245000000-E 425  3,911 LB  1.70 6648.70 1.85 7235.35 3.00  11733.00REINF STEEL (CULVERT)

WALL ITEMS

0268 8802014000-E SP   935 SF  170.00 158950.00 200.00 187000.00 255.00  238425.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0269 8017000000-N SP  Lump Sum 62500.00 67500.00  95000.00CM&R TEMP ACCESS ***********
(14+94.00 -L-)

0270 8035000000-N 402 Lump Sum 49600.00 80000.00  450000.00REMV EXIST STR **********
(14+94.00 -L-)

0271 8065000000-N SP  Lump Sum 2500.00 2700.00  925.00ASBESTOS ASSESSMENT

0272 8121000000-N 412 Lump Sum 10000.00 15000.00  35000.00UNCL STR EXCAV STA *****
(14+94.00 -L-)

0273 8175000000-E 420 43.7 CY  851.00 37188.70 920.00 40204.00 650.00  28405.00CLASS AA CONC (BRIDGE)

0274 8182000000-E 420 59.4 CY  851.00 50549.40 920.00 54648.00 1475.00  87615.00CLASS A CONCRETE (BRIDGE)

0275 8210000000-N 422 Lump Sum 29500.00 31500.00  39000.00BRG APPR SLAB ***********
(14+94.00 -L-)

0276 8217000000-E 425  10,862 LB  1.70 18465.40 1.85 20094.70 2.00  21724.00REINF STEEL (BRIDGE)
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0277 8224000000-E 425  1,092 LB  1.70 1856.40 1.85 2020.20 2.20  2402.40EPOXY COAT REINF STL BRDG

0278 8328200000-E 450  14 EA  360.00 5040.00 385.00 5390.00 1000.00  14000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0279 8364000000-E 450  980 LF  91.00 89180.00 98.00 96040.00 45.00  44100.00HP12X53 PILES

0280 8482000000-E 460 92.2 LF  295.00 27199.00 320.00 29504.00 270.00  24894.00THREE BAR METAL RAIL

0281 8505000000-E 460  100 LF  182.00 18200.00 196.00 19600.00 420.00  42000.00VERT CONC BARRIER RAIL

0282 8608000000-E 876  285 TON 23.00 6555.00 25.00 7125.00 1.00  285.00RIP RAP II (2'-0")

0283 8622000000-E 876  320 SY  8.00 2560.00 8.50 2720.00 6.00  1920.00GEOTEXTILE FOR DRAINAGE

0284 8657000000-N 430 Lump Sum 5500.00 5900.00  3000.00ELASTOMERIC BEARINGS

0285 8753200000-E 430  1,100 LF  329.00 361900.00 360.00 396000.00 320.00  352000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 14032805.00 TOTAL 15600000.00 TOTAL  16036716.79CONTRACT TOTAL

 

    SUB-TOTAL 13013978.40 SUB-TOTAL 14436610.75 SUB-TOTAL  14390278.39ROADWAY ITEMS

    SUB-TOTAL 81582.70 SUB-TOTAL 100443.35 SUB-TOTAL  165743.00CULVERT ITEMS

    SUB-TOTAL 158950.00 SUB-TOTAL 187000.00 SUB-TOTAL  238425.00WALL ITEMS

    SUB-TOTAL 778293.90 SUB-TOTAL 875945.90 SUB-TOTAL  1242270.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14032805.00   BUCHANAN AND SONS INC

     2  15600000.00   WATSON CONTRACTING INC

     3  16036716.79   NHM CONSTRUCTORS LLC



1 SECTION OF US-17 AND 25 SECTIONS OF SECONDARY ROADS.

ONSLOW GRADING & PAVING INC

JACKSONVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO INC

ROCKY MOUNT,  NC AHOSKIE,  NC

DEC 12, 2018 08:28 AM ONSLOW 2:00 PM 1 /  2 003

2019CPT.03.02.10671,  2019CPT.03.02.20671 NOV 20 2018 C204271

TIP NO 36.510 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95294.24 410000.00  498000.00MOBILIZATION

0002 0106000000-E 230  3,059 CY  22.47 68735.73 25.00 76475.00 35.00  107065.00BORROW EXCAVATION

0003 1220000000-E 545  965 TON 67.56 65195.40 100.00 96500.00 85.00  82025.00INCIDENTAL STONE BASE

0004 1245000000-E SP  60.15 SMI 2643.73 159020.36 2900.00 174435.00 3500.00  210525.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  4,684 SY  3.90 18267.60 4.45 20843.80 4.00  18736.00MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  17,566 SY  5.89 103463.74 3.00 52698.00 2.25  39523.50MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  183,704 SY  2.63 483141.52 3.00 551112.00 2.40  440889.60MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  59,278 SY  3.25 192653.50 2.25 133375.50 3.50  207473.00MILLN ASPHALT PVMT ***** - *****
(0" - 1-1/2")

0009 1330000000-E 607  12,159 SY  11.85 144084.15 15.00 182385.00 15.00  182385.00INCIDENTAL MILLING

0010 1519000000-E 610  59,561 TON 54.39 3239522.79 54.00 3216294.00 53.25  3171623.25ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   425 TON 74.85 31811.25 100.00 42500.00 85.00  36125.00ASP CONC SURF CRS S9.5B LEVEL

0012 1575000000-E 620  4,020 TON 627.38 2522067.60 580.00 2331600.00 650.00  2613000.00ASP FOR PLANT MIX

0013 1775500000-E 660  108,309 SY  2.43 263190.87 2.45 265357.05 2.10  227448.90AST, MAT COAT, #*** STONE
(67)

0014 1838000000-E 660  43,330 GAL 2.48 107458.40 2.50 108325.00 2.30  99659.00EMULSION FOR AST

0015 1880000000-E SP   322 TON 141.48 45556.56 250.00 80500.00 250.00  80500.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0016 1880000000-E SP   395 TON 125.18 49446.10 250.00 98750.00 225.00  88875.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0017 2738000000-E SP   69 SY  162.04 11180.76 300.00 20700.00 125.00  8625.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" MONOLITHIC CONCRETE
ISLANDS

0018 2830000000-N 858  62 EA  702.16 43533.92 590.00 36580.00 850.00  52700.00ADJ MANHOLES

0019 2845000000-N 858  36 EA  702.16 25277.76 200.00 7200.00 750.00  27000.00ADJ METER OR VALVE BOXES

0020 3210000000-N 862  2 EA  1026.24 2052.48 850.00 1700.00 850.00  1700.00GR END TYPE CAT-1

0021 3287000000-N SP   2 EA  4104.94 8209.88 3250.00 6500.00 3250.00  6500.00GR END TYPE TL-3

0022 3420000000-E SP   400 LF  20.52 8208.00 21.00 8400.00 21.00  8400.00GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL

0023 4413000000-E SP   4,320 SF  8.05 34776.00 7.45 32184.00 10.00  43200.00WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 118936.98 273000.00  680000.00TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N 1190  280 HR  27.01 7562.80 70.00 19600.00 80.00  22400.00LAW ENFORCEMENT

0026 4685000000-E 1205  43,566 LF  0.64 27882.24 0.54 23525.64 0.54  23525.64THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  136,188 LF  0.69 93969.72 0.60 81712.80 0.60  81712.80THERMO PVT MKG LINES 4"120

0028 4695000000-E 1205  394 LF  3.46 1363.24 2.00 788.00 2.00  788.00THERMO PVT MKG LINES 8"90 MILS

0029 4697000000-E 1205  52 LF  3.78 196.56 2.50 130.00 2.50  130.00THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  396 LF  5.40 2138.40 3.00 1188.00 3.00  1188.0012"WIDE THERMO 90 MILS

0031 4702000000-E 1205  805 LF  5.67 4564.35 3.80 3059.00 3.80  3059.0012"WIDE THERMO 120 MILS

0032 4710000000-E 1205  1,709 LF  8.64 14765.76 5.90 10083.10 5.90  10083.1024"WIDE THERMO 120 MILS

0033 4721000000-E 1205  28 EA  129.63 3629.64 45.00 1260.00 45.00  1260.00THERMO PVT MKG CHARACTER 120



1 SECTION OF US-17 AND 25 SECTIONS OF SECONDARY ROADS.

ONSLOW GRADING & PAVING INC

JACKSONVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO INC

ROCKY MOUNT,  NC AHOSKIE,  NC

DEC 12, 2018 08:28 AM ONSLOW 2:00 PM 2 /  2 003

2019CPT.03.02.10671,  2019CPT.03.02.20671 NOV 20 2018 C204271

TIP NO 36.510 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0034 4725000000-E 1205  342 EA  118.83 40639.86 125.00 42750.00 125.00  42750.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  1,015,107 LF  0.17 172568.19 0.13 131963.91 0.13  131963.91PAINT PVMT MARKINGS 4"

0036 4825000000-E 1205  160 LF  1.08 172.80 1.50 240.00 1.50  240.00PAINT PVMT MARKINGS 12"

0037 4835000000-E 1205  287 LF  3.24 929.88 3.00 861.00 3.00  861.00PAINT PVT MKG LINES 24"

0038 4845000000-N 1205  123 EA  43.21 5314.83 38.00 4674.00 38.00  4674.00PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  1,907 EA  5.56 10602.92 4.00 7628.00 4.00  7628.00PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  2,873 EA  31.33 90011.09 27.00 77571.00 27.00  77571.00SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 27006.14 13800.00  320500.00PORTABLE LIGHTING

0042 6000000000-E 1605  3,170 LF  5.13 16262.10 2.00 6340.00 3.75  11887.50TEMPORARY SILT FENCE

0043 6009000000-E 1610  796 TON 70.73 56301.08 100.00 79600.00 65.00  51740.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  796 TON 34.73 27645.08 40.00 31840.00 65.00  51740.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 31.7 ACR 216.05 6848.79 100.00 3170.00 900.00  28530.00TEMPORARY MULCHING

0046 6018000000-E 1620  1,588 LB  10.80 17150.40 1.00 1588.00 4.75  7543.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 7.95 TON 270.06 2146.98 100.00 795.00 900.00  7155.00FERT FOR TEMP SEEDING

0048 6036000000-E 1631  330 SY  10.80 3564.00 4.00 1320.00 2.25  742.50MATTING FOR EROS CONTROL

0049 6042000000-E 1632  1,588 LF  5.83 9258.04 2.00 3176.00 5.00  7940.001/4" HARDWARE CLOTH

0050 6071010000-E SP   590 LF  32.41 19121.90 8.00 4720.00 10.50  6195.00WATTLE

0051 6084000000-E 1660 23.06 ACR 2160.49 49820.90 1950.00 44967.00 2150.00  49579.00SEEDING AND MULCHING

0052 6090000000-E 1661  1,588 LB  14.04 22295.52 2.00 3176.00 12.00  19056.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 7.95 TON 270.06 2146.98 100.00 795.00 900.00  7155.00FERT FOR REPAIR SEEDING

0054 6117000000-N SP   22 EA  486.11 10694.42 500.00 11000.00 0.01  0.22RESPONSE FOR EROS CONTROL

0055 7300000000-E 1715  600 LF  8.64 5184.00 8.00 4800.00 8.00  4800.00UNPAVED TRENCH (***********)
(1, 2")

0056 7301000000-E 1715  60 LF  19.44 1166.40 18.00 1080.00 18.00  1080.00DIRECT DRILL (***********)
(1, 2")

0057 7324000000-N 1716  5 EA  473.15 2365.75 219.00 1095.00 219.00  1095.00JUNCTION BOX (STANDARD SIZE)

0058 7444000000-E 1725  7,475 LF  7.35 54941.25 6.80 50830.00 6.80  50830.00INDUCTIVE LOOP SAWCUT

0059 7456000000-E 1726  2,413 LF  2.32 5598.16 2.15 5187.95 2.15  5187.95LEAD-IN CABLE(********)
(14-2)

0060 7744000000-N 1751  2 EA  199.85 399.70 185.00 370.00 185.00  370.00DETECTOR CARD (TYPE 170)

 

    TOTAL 8657315.46 TOTAL 8904098.75 TOTAL  9974938.87CONTRACT TOTAL

 

    SUB-TOTAL 8657315.46 SUB-TOTAL 8904098.75 SUB-TOTAL  9974938.87ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8657315.46   ONSLOW GRADING & PAVING INC

     2  8904098.75   BARNHILL CONTRACTING COMPANY

     3  9974938.87   ROSE BROTHERS PAVING CO INC



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

DEC 12, 2018 08:28 AM WAKE 2:00 PM 1 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 55240.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 6000.00  13000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 5700.00  15000.00TYPE II MODIFIED APPR **********
(18+64.00 -L-)

0004 0043000000-N 226 Lump Sum 92000.00 175000.00  235000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  1.00 400.00 20.00 8000.00 25.00  10000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  30.00 300.00 50.00 500.00 15.00  150.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  1.00 400.00 35.00 14000.00 20.00  8000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,100 SY  1.00 1100.00 2.25 2475.00 2.00  2200.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 20.00 800.00 30.00 1200.00 25.00  1000.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  110 SY  10.00 1100.00 2.10 231.00 2.00  220.00FND CONDIT GEOTEXTILE

0012 0335400000-E 305  148 LF  60.00 8880.00 40.00 5920.00 70.00  10360.0024" DRAINAGE PIPE

0013 0448000000-E 310  84 LF  400.00 33600.00 164.00 13776.00 165.00  13860.00***" RCP CULV CLASS IV
(48")

0014 0448200000-E 310  72 LF  60.00 4320.00 65.00 4680.00 65.00  4680.0015" RCP CULV CLASS IV

0015 0995000000-E 340  155 LF  5.00 775.00 15.00 2325.00 10.00  1550.00PIPE REMOVAL

0016 1099500000-E 505  200 CY  5.00 1000.00 20.00 4000.00 25.00  5000.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 5.00 1000.00 30.00 6000.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  40 TON 30.00 1200.00 35.00 1400.00 40.00  1600.00INCIDENTAL STONE BASE

0019 1330000000-E 607  600 SY  15.00 9000.00 12.50 7500.00 10.00  6000.00INCIDENTAL MILLING

0020 1491000000-E 610  980 TON 80.00 78400.00 45.00 44100.00 55.00  53900.00ASP CONC BASE CRS B25.0C

0021 1503000000-E 610  770 TON 80.00 61600.00 52.00 40040.00 55.00  42350.00ASP CONC INTR CRS I19.0C

0022 1519000000-E 610  710 TON 85.00 60350.00 60.00 42600.00 55.00  39050.00ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  130 TON 610.00 79300.00 600.00 78000.00 620.00  80600.00ASP FOR PLANT MIX

0024 1693000000-E 654  10 TON 100.00 1000.00 150.00 1500.00 150.00  1500.00ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  25 EA  225.00 5625.00 215.00 5375.00 200.00  5000.00RIGHT-OF-WAY MARKERS

0026 2209000000-E 838  6 CY  1200.00 7200.00 1000.00 6000.00 1350.00  8100.00ENDWALLS

0027 2286000000-N 840  2 EA  1800.00 3600.00 1850.00 3700.00 1850.00  3700.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  700.00 1400.00 700.00 1400.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  50 LF  40.00 2000.00 30.00 1500.00 38.75  1937.50SHOULDER BERM GUTTER

0030 2612000000-E 848  50 SY  80.00 4000.00 55.00 2750.00 72.50  3625.006" CONCRETE DRIVEWAY

0031 3030000000-E 862  750 LF  17.50 13125.00 17.50 13125.00 17.50  13125.00STL BEAM GUARDRAIL

0032 3045000000-E 862  50 LF  19.75 987.50 19.75 987.50 19.75  987.50SBGR SHOP CURVED

0033 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0034 3195000000-N 862  1 EA  650.00 650.00 650.00 650.00 650.00  650.00GR END TYPE AT-1

0035 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0036 3287000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00 3100.00  9300.00GR END TYPE TL-3

0037 3628000000-E 876  530 TON 60.00 31800.00 38.00 20140.00 60.00  31800.00RIP RAP, CLASS I

0038 3635000000-E 876  20 TON 60.00 1200.00 40.00 800.00 60.00  1200.00RIP RAP, CLASS II



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

DEC 12, 2018 08:28 AM WAKE 2:00 PM 2 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3649000000-E 876  420 TON 50.00 21000.00 35.00 14700.00 50.00  21000.00RIP RAP, CLASS B

0040 3656000000-E 876  2,030 SY  2.00 4060.00 2.25 4567.50 2.00  4060.00GEOTEXTILE FOR DRAINGE

0041 4025000000-E 901  2 SF  22.00 44.00 25.74 51.48 24.00  48.00CONTR FURN, TYPE ***SIGN
(E)

0042 4072000000-E 903  36 LF  7.00 252.00 6.96 250.56 7.00  252.00SUPPORT, 3-LB STL U-CHAN

0043 4110000000-N 904  2 EA  60.00 120.00 268.10 536.20 250.00  500.00SIGN ERECTION, TYPE *** (GRD MTD)
(E)

0044 4192000000-N 907  2 EA  20.00 40.00 5.36 10.72 5.00  10.00DISPOSE SUPPORT, U-CHAN

0045 4238000000-N 907  2 EA  20.00 40.00 5.36 10.72 5.00  10.00DISPOSE SIGN, D, E, F

0046 4400000000-E 1110  487 SF  12.00 5844.00 7.29 3550.23 7.00  3409.00WORK ZONE SIGNS (STAT)

0047 4410000000-E 1110  139 SF  12.00 1668.00 7.56 1050.84 7.00  973.00WORK ZONE SIGNS (BARR)

0048 4422000000-N 1120  28 DAY 50.00 1400.00 58.98 1651.44 60.00  1680.00PORT CHANGE MSG SIGN (SHORT TERM)

0049 4445000000-E 1145  96 LF  25.00 2400.00 26.81 2573.76 25.00  2400.00BARRICADES (TYPE III)

0050 4685000000-E 1205  2,564 LF  1.04 2666.56 1.04 2666.56 1.10  2820.40THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  2,564 LF  1.16 2974.24 1.16 2974.24 1.20  3076.80THERMO PVT MKG LINES 4"120

0052 4900000000-N 1251  24 EA  7.50 180.00 7.50 180.00 7.50  180.00PERM RAISED PVMT MARKERS

0053 6000000000-E 1605  2,355 LF  2.50 5887.50 2.00 4710.00 1.95  4592.25TEMPORARY SILT FENCE

0054 6006000000-E 1610  90 TON 1.00 90.00 35.00 3150.00 35.00  3150.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  545 TON 1.00 545.00 35.00 19075.00 20.00  10900.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  255 TON 1.00 255.00 30.00 7650.00 17.00  4335.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615 4.5 ACR 1200.00 5400.00 800.00 3600.00 750.00  3375.00TEMPORARY MULCHING

0058 6018000000-E 1620  300 LB  2.00 600.00 3.00 900.00 1.00  300.00SEED FOR TEMP SEEDING

0059 6021000000-E 1620 1.5 TON 1000.00 1500.00 1000.00 1500.00 250.00  375.00FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  18.84 3768.00 10.00 2000.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   200 LF  2.50 500.00 1.25 250.00 4.50  900.00SAFETY FENCE

0062 6030000000-E 1630  260 CY  1.00 260.00 10.00 2600.00 5.00  1300.00SILT EXCAVATION

0063 6036000000-E 1631  8,950 SY  1.75 15662.50 1.40 12530.00 0.90  8055.00MATTING FOR EROS CONTROL

0064 6037000000-E SP   100 SY  10.00 1000.00 6.00 600.00 15.00  1500.00COIR FIBER MAT

0065 6042000000-E 1632  310 LF  6.00 1860.00 4.00 1240.00 4.00  1240.001/4" HARDWARE CLOTH

0066 6070000000-N 1639  2 EA  500.00 1000.00 475.00 950.00 150.00  300.00SPECIAL STILLING BASINS

0067 6071010000-E SP   350 LF  8.00 2800.00 6.50 2275.00 8.00  2800.00WATTLE

0068 6071013000-E SP   900 LF  8.00 7200.00 8.50 7650.00 8.00  7200.00WATTLE BARRIER

0069 6071020000-E SP   270 LB  8.00 2160.00 8.00 2160.00 5.00  1350.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  6 ACR 1500.00 9000.00 2000.00 12000.00 750.00  4500.00SEEDING AND MULCHING

0071 6087000000-E 1660  3 ACR 50.00 150.00 100.00 300.00 250.00  750.00MOWING

0072 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 4.00  200.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1500.00 375.00 1000.00 250.00 1500.20  375.05FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00 4.00  400.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665 2.5 TON 1000.00 2500.00 1000.00 2500.00 300.00  750.00FERTILIZER TOPDRESSING

0076 6111000000-E SP   73 LF  50.00 3650.00 35.00 2555.00 50.00  3650.00IMPERVIOUS DIKE



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

DEC 12, 2018 08:28 AM WAKE 2:00 PM 3 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6114500000-N 1667  10 MHR 50.00 500.00 30.00 300.00 90.00  900.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   75 EA  1.00 75.00 50.00 3750.00 10.00  750.00RESPONSE FOR EROS CONTROL

0079 6117500000-N SP   2 EA  750.00 1500.00 1450.00 2900.00 500.00  1000.00CONC WASHOUT STRUCTURE

0080 6123000000-E 1670 0.1 ACR 5000.00 500.00 6000.00 600.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 150000.00 41355.00  86000.00REMV EXIST STR **********
(18+64.00 -L-)

0082 8065000000-N SP  Lump Sum 1500.00 950.00  2000.00ASBESTOS ASSESSMENT

0083 8121000000-N 412 Lump Sum 5000.00 10000.00  15000.00UNCL STR EXCAV STA *****
(18+64.00 -L-)

0084 8182000000-E 420 43.6 CY  800.00 34880.00 1200.00 52320.00 1500.00  65400.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 22500.00 15345.00  26000.00BRG APPR SLAB ***********
(18+64.00 -L-)

0086 8217000000-E 425  5,272 LB  1.25 6590.00 1.50 7908.00 2.00  10544.00REINF STEEL (BRIDGE)

0087 8328200000-E 450  14 EA  400.00 5600.00 1000.00 14000.00 1200.00  16800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0088 8364000000-E 450  431 LF  30.00 12930.00 35.00 15085.00 28.00  12068.00HP12X53 PILES

0089 8505000000-E 460 140.25 LF  90.00 12622.50 120.00 16830.00 150.00  21037.50VERT CONC BARRIER RAIL

0090 8608000000-E 876  223 TON 5.00 1115.00 54.00 12042.00 60.00  13380.00RIP RAP II (2'-0")

0091 8622000000-E 876  247 SY  2.00 494.00 2.25 555.75 4.00  988.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 5000.00 7500.00  2276.00ELASTOMERIC BEARINGS

0093 8763000000-E 430  770 LF  145.00 111650.00 240.00 184800.00 175.00  134750.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1080185.80 TOTAL 1104839.50 TOTAL  1215121.00CONTRACT TOTAL

 

    SUB-TOTAL 710304.30 SUB-TOTAL 726148.75 SUB-TOTAL  808877.50ROADWAY ITEMS

    SUB-TOTAL 369881.50 SUB-TOTAL 378690.75 SUB-TOTAL  406243.50STRUCTURE ITEMS



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

S T WOOTEN CORPORATION

WILSON,  NC  

DEC 12, 2018 08:28 AM WAKE 2:00 PM 4 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67000.00 69750.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 13500.00 8375.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12000.00 11000.00  TYPE II MODIFIED APPR **********
(18+64.00 -L-)

0004 0043000000-N 226 Lump Sum 192000.00 160000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  12.00 4800.00 25.00 10000.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  12.00 120.00 80.00 800.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  38.00 15200.00 45.00 18000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,100 SY  2.00 2200.00 4.00 4400.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 40.00 1600.00 54.00 2160.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  110 SY  2.00 220.00 4.00 440.00  FND CONDIT GEOTEXTILE

0012 0335400000-E 305  148 LF  85.00 12580.00 92.00 13616.00  24" DRAINAGE PIPE

0013 0448000000-E 310  84 LF  130.00 10920.00 240.00 20160.00  ***" RCP CULV CLASS IV
(48")

0014 0448200000-E 310  72 LF  56.00 4032.00 88.00 6336.00  15" RCP CULV CLASS IV

0015 0995000000-E 340  155 LF  20.00 3100.00 32.00 4960.00  PIPE REMOVAL

0016 1099500000-E 505  200 CY  25.00 5000.00 25.00 5000.00  SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 25.00 5000.00 25.00 5000.00  CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  40 TON 25.00 1000.00 25.00 1000.00  INCIDENTAL STONE BASE

0019 1330000000-E 607  600 SY  15.00 9000.00 8.00 4800.00  INCIDENTAL MILLING

0020 1491000000-E 610  980 TON 80.00 78400.00 106.60 104468.00  ASP CONC BASE CRS B25.0C

0021 1503000000-E 610  770 TON 80.00 61600.00 108.15 83275.50  ASP CONC INTR CRS I19.0C

0022 1519000000-E 610  710 TON 85.00 60350.00 112.15 79626.50  ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  130 TON 610.00 79300.00 592.00 76960.00  ASP FOR PLANT MIX

0024 1693000000-E 654  10 TON 300.00 3000.00 225.00 2250.00  ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  25 EA  200.00 5000.00 325.00 8125.00  RIGHT-OF-WAY MARKERS

0026 2209000000-E 838  6 CY  1450.00 8700.00 2200.00 13200.00  ENDWALLS

0027 2286000000-N 840  2 EA  1900.00 3800.00 3500.00 7000.00  MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  850.00 1700.00 700.00 1400.00  FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  50 LF  50.00 2500.00 68.00 3400.00  SHOULDER BERM GUTTER

0030 2612000000-E 848  50 SY  70.00 3500.00 100.00 5000.00  6" CONCRETE DRIVEWAY

0031 3030000000-E 862  750 LF  17.50 13125.00 17.50 13125.00  STL BEAM GUARDRAIL

0032 3045000000-E 862  50 LF  19.75 987.50 19.75 987.50  SBGR SHOP CURVED

0033 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0034 3195000000-N 862  1 EA  650.00 650.00 650.00 650.00  GR END TYPE AT-1

0035 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00  GR ANCHOR TYPE III

0036 3287000000-N SP   3 EA  3100.00 9300.00 3100.00 9300.00  GR END TYPE TL-3

0037 3628000000-E 876  530 TON 85.00 45050.00 60.00 31800.00  RIP RAP, CLASS I

0038 3635000000-E 876  20 TON 85.00 1700.00 63.00 1260.00  RIP RAP, CLASS II



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

S T WOOTEN CORPORATION

WILSON,  NC  

DEC 12, 2018 08:28 AM WAKE 2:00 PM 5 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3649000000-E 876  420 TON 65.00 27300.00 58.00 24360.00  RIP RAP, CLASS B

0040 3656000000-E 876  2,030 SY  2.00 4060.00 4.00 8120.00  GEOTEXTILE FOR DRAINGE

0041 4025000000-E 901  2 SF  24.00 48.00 24.00 48.00  CONTR FURN, TYPE ***SIGN
(E)

0042 4072000000-E 903  36 LF  6.49 233.64 6.49 233.64  SUPPORT, 3-LB STL U-CHAN

0043 4110000000-N 904  2 EA  250.00 500.00 250.00 500.00  SIGN ERECTION, TYPE *** (GRD MTD)
(E)

0044 4192000000-N 907  2 EA  5.00 10.00 5.00 10.00  DISPOSE SUPPORT, U-CHAN

0045 4238000000-N 907  2 EA  5.00 10.00 5.00 10.00  DISPOSE SIGN, D, E, F

0046 4400000000-E 1110  487 SF  6.80 3311.60 6.80 3311.60  WORK ZONE SIGNS (STAT)

0047 4410000000-E 1110  139 SF  7.05 979.95 7.05 979.95  WORK ZONE SIGNS (BARR)

0048 4422000000-N 1120  28 DAY 55.00 1540.00 200.00 5600.00  PORT CHANGE MSG SIGN (SHORT TERM)

0049 4445000000-E 1145  96 LF  25.00 2400.00 25.00 2400.00  BARRICADES (TYPE III)

0050 4685000000-E 1205  2,564 LF  1.50 3846.00 1.50 3846.00  THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  2,564 LF  1.50 3846.00 1.50 3846.00  THERMO PVT MKG LINES 4"120

0052 4900000000-N 1251  24 EA  10.00 240.00 10.00 240.00  PERM RAISED PVMT MARKERS

0053 6000000000-E 1605  2,355 LF  3.25 7653.75 3.00 7065.00  TEMPORARY SILT FENCE

0054 6006000000-E 1610  90 TON 55.00 4950.00 45.00 4050.00  EROS CONTRL STONE CL A

0055 6009000000-E 1610  545 TON 55.00 29975.00 50.00 27250.00  EROS CONTRL STONE CL B

0056 6012000000-E 1610  255 TON 40.00 10200.00 45.00 11475.00  SEDIMENT CONTROL STONE

0057 6015000000-E 1615 4.5 ACR 800.00 3600.00 1675.00 7537.50  TEMPORARY MULCHING

0058 6018000000-E 1620  300 LB  3.00 900.00 4.00 1200.00  SEED FOR TEMP SEEDING

0059 6021000000-E 1620 1.5 TON 1000.00 1500.00 980.00 1470.00  FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  20.00 4000.00 5.00 1000.00  TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   200 LF  2.50 500.00 3.00 600.00  SAFETY FENCE

0062 6030000000-E 1630  260 CY  12.00 3120.00 23.00 5980.00  SILT EXCAVATION

0063 6036000000-E 1631  8,950 SY  1.40 12530.00 1.70 15215.00  MATTING FOR EROS CONTROL

0064 6037000000-E SP   100 SY  6.00 600.00 10.00 1000.00  COIR FIBER MAT

0065 6042000000-E 1632  310 LF  8.00 2480.00 6.25 1937.50  1/4" HARDWARE CLOTH

0066 6070000000-N 1639  2 EA  300.00 600.00 600.00 1200.00  SPECIAL STILLING BASINS

0067 6071010000-E SP   350 LF  18.00 6300.00 12.50 4375.00  WATTLE

0068 6071013000-E SP   900 LF  21.00 18900.00 18.50 16650.00  WATTLE BARRIER

0069 6071020000-E SP   270 LB  10.00 2700.00 10.00 2700.00  POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  6 ACR 2000.00 12000.00 2785.00 16710.00  SEEDING AND MULCHING

0071 6087000000-E 1660  3 ACR 100.00 300.00 150.00 450.00  MOWING

0072 6090000000-E 1661  50 LB  2.00 100.00 12.00 600.00  SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1000.00 250.00 2900.00 725.00  FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  100 LB  2.00 200.00 3.80 380.00  SEED FOR SUPP SEEDING

0075 6108000000-E 1665 2.5 TON 1000.00 2500.00 1100.00 2750.00  FERTILIZER TOPDRESSING

0076 6111000000-E SP   73 LF  55.00 4015.00 210.00 15330.00  IMPERVIOUS DIKE



BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

S T WOOTEN CORPORATION

WILSON,  NC  

DEC 12, 2018 08:28 AM WAKE 2:00 PM 6 /  6 004

17BP.5.R.96 NOV 20 2018 C204263

TIP NO 0.259 MIB-4833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6114500000-N 1667  10 MHR 30.00 300.00 50.00 500.00  SPECIALIZED HAND MOWING

0078 6117000000-N SP   75 EA  300.00 22500.00 30.00 2250.00  RESPONSE FOR EROS CONTROL

0079 6117500000-N SP   2 EA  1500.00 3000.00 1000.00 2000.00  CONC WASHOUT STRUCTURE

0080 6123000000-E 1670 0.1 ACR 6000.00 600.00 7900.00 790.00  REFORESTATION

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 40000.00 55000.00  REMV EXIST STR **********
(18+64.00 -L-)

0082 8065000000-N SP  Lump Sum 1500.00 1000.00  ASBESTOS ASSESSMENT

0083 8121000000-N 412 Lump Sum 4000.00 5700.00  UNCL STR EXCAV STA *****
(18+64.00 -L-)

0084 8182000000-E 420 43.6 CY  2000.00 87200.00 1000.00 43600.00  CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 30000.00 35000.00  BRG APPR SLAB ***********
(18+64.00 -L-)

0086 8217000000-E 425  5,272 LB  1.50 7908.00 1.50 7908.00  REINF STEEL (BRIDGE)

0087 8328200000-E 450  14 EA  800.00 11200.00 550.00 7700.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0088 8364000000-E 450  431 LF  40.00 17240.00 50.00 21550.00  HP12X53 PILES

0089 8505000000-E 460 140.25 LF  175.00 24543.75 145.00 20336.25  VERT CONC BARRIER RAIL

0090 8608000000-E 876  223 TON 65.00 14495.00 67.00 14941.00  RIP RAP II (2'-0")

0091 8622000000-E 876  247 SY  2.50 617.50 4.00 988.00  GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 2450.00 3000.00  ELASTOMERIC BEARINGS

0093 8763000000-E 430  770 LF  200.00 154000.00 230.00 177100.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1344753.69 TOTAL 1395208.94  CONTRACT TOTAL

 

    SUB-TOTAL 949599.44 SUB-TOTAL 1001385.69  ROADWAY ITEMS

    SUB-TOTAL 395154.25 SUB-TOTAL 393823.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1080185.80   NATIONAL BRIDGE BUILDERS LLC

     2  1104839.50   DANE CONSTRUCTION INC

     3  1215121.00   FSC II LLC DBA FRED SMITH COMPANY

     4  1344753.69   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     5  1395208.94   S T WOOTEN CORPORATION



15 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

DEC 12, 2018 08:28 AM PERSON 2:00 PM 1 /  2 005

2020CPT.05.08.20731.1 NOV 20 2018 C204267

TIP NO 25.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89901.89 180631.61  MOBILIZATION

0002 0106000000-E 230  577 CY  14.34 8274.18 134.95 77866.15  BORROW EXCAVATION

0003 0264000000-E SP  21.88 SMI 2387.81 52245.28 3500.00 76580.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  734 TON 50.64 37169.76 96.61 70911.74  INCIDENTAL STONE BASE

0005 1260000000-E SP   953 TON 14.07 13408.71 46.10 43933.30  AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  189,988 SY  1.80 341978.40 1.57 298281.16  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  11,029 SY  2.41 26579.89 2.00 22058.00  MILL ASP PVMT *****" DTH
(2-1/2")

0008 1330000000-E 607  16,015 SY  4.35 69665.25 6.36 101855.40  INCIDENTAL MILLING

0009 1503000000-E 610  1,818 TON 38.83 70592.94 52.80 95990.40  ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  28,147 TON 40.70 1145582.90 56.35 1586083.45  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  1,067 TON 42.05 44867.35 56.70 60498.90  ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,037 TON 610.00 1242570.00 597.00 1216089.00  ASP FOR PLANT MIX

0013 1704000000-E SP   4,715 TON 123.64 582962.60 128.51 605924.65  PATCHING EXIST PAVEMENT

0014 2830000000-N 858  1 EA  1000.00 1000.00 1500.00 1500.00  ADJ MANHOLES

0015 2845000000-N 858  6 EA  1000.00 6000.00 1500.00 9000.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,853 SF  6.25 17831.25 4.85 13837.05  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 14757.97 171100.00  TEMP TRAFFIC CONTROL (SP)

0018 4685000000-E 1205  274,058 LF  0.48 131547.84 0.48 131547.84  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  263,865 LF  0.59 155680.35 0.59 155680.35  THERMO PVT MKG LINES 4"120

0020 4687000000-E 1205  200 LF  8.00 1600.00 8.00 1600.00  THERMO PVT MKG LINES 4"240

0021 4697000000-E 1205  88 LF  10.00 880.00 10.00 880.00  THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  359 LF  12.00 4308.00 12.00 4308.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  40 EA  125.00 5000.00 125.00 5000.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  26 EA  150.00 3900.00 150.00 3900.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  19,800 LF  0.26 5148.00 0.26 5148.00  PAINT PVMT MARKINGS 4"

0026 6000000000-E 1605  840 LF  5.08 4267.20 2.25 1890.00  TEMPORARY SILT FENCE

0027 6071010000-E SP   2,150 LF  7.78 16727.00 6.75 14512.50  WATTLE

0028 6084000000-E 1660 8.4 ACR 2675.00 22470.00 2800.00 23520.00  SEEDING AND MULCHING

0029 7444000000-E 1725  1,062 LF  6.25 6637.50 6.25 6637.50  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4123554.26 TOTAL 4986765.00  CONTRACT TOTAL

 

    SUB-TOTAL 4123554.26 SUB-TOTAL 4986765.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4123554.26   CAROLINA SUNROCK LLC



15 SECTIONS OF SECONDARY ROADS.

   

DEC 12, 2018 08:28 AM PERSON 2:00 PM 2 /  2 005

2020CPT.05.08.20731.1 NOV 20 2018 C204267

TIP NO 25.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

     2  4986765.00   ADAMS CONSTRUCTION COMPANY



I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

DEC 12, 2018 08:28 AM FORSYTH 2:00 PM 1 /  3 006

45901.3.1 NOV 20 2018 C204175

TIP NO 6.226 MII-5952

FED AID NO NHPIM-0040(073)

DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 524810.46 2500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 143000.00 400000.00  CONSTRUCTION SURVEYING

0003 0022000000-E 225  24 CY  2186.55 52477.20 3000.00 72000.00  UNCLASSIFIED EXCAVATION

0004 0106000000-E 230  1,445 CY  49.58 71643.10 100.00 144500.00  BORROW EXCAVATION

0005 0156000000-E 250  9,510 SY  5.81 55253.10 3.10 29481.00  REMOVAL OF EXT ASPHALT PVMT

0006 0196000000-E 270  9,510 SY  1.95 18544.50 5.00 47550.00  GEOTEXTILE SOIL STABILIZATION

0007 0448200000-E 310  516 LF  220.61 113834.76 235.00 121260.00  15" RCP CULV CLASS IV

0008 0448300000-E 310  28 LF  300.79 8422.12 800.00 22400.00  18" RCP CULV CLASS IV

0009 0448400000-E 310  8 LF  555.22 4441.76 1000.00 8000.00  24" RCP CULV CLASS IV

0010 1099500000-E 505  5,650 CY  26.64 150516.00 40.00 226000.00  SHALLOW UNDERCUT

0011 1099700000-E 505  11,450 TON 34.86 399147.00 50.00 572500.00  CLASS IV SUBGRD STABILIZATION

0012 1220000000-E 545  40 TON 126.47 5058.80 100.00 4000.00  INCIDENTAL STONE BASE

0013 1245000000-E SP  10.38 SMI 2314.05 24019.84 4000.00 41520.00  SHOULDER RECONSTRUCTION

0014 1297000000-E 607  283,773 SY  3.31 939288.63 4.00 1135092.00  MILL ASP PVMT *****" DTH
(2-1/2")

0015 1308000000-E 607  30,705 SY  4.23 129882.15 4.00 122820.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0016 1330000000-E 607  2,111 SY  12.08 25500.88 10.00 21110.00  INCIDENTAL MILLING

0017 1491000000-E 610  2,410 TON 63.23 152384.30 75.00 180750.00  ASP CONC BASE CRS B25.0C

0018 1503000000-E 610  44,464 TON 59.91 2663838.24 62.00 2756768.00  ASP CONC INTR CRS I19.0C

0019 1524200000-E 610  60,998 TON 60.68 3701358.64 62.00 3781876.00  ASP CONC SURF CRS S9.5D

0020 1575000000-E 620  2,304 TON 679.21 1564899.84 800.00 1843200.00  ASP FOR PLANT MIX

0021 1577000000-E 620  3,415 TON 832.60 2843329.00 1000.00 3415000.00  POLYM MOD ASP BNDR FOR PLT MIX

0022 1840000000-E 665  134,540 LF  0.10 13454.00 0.20 26908.00  MILLED RUMBLE STRIPS

0023 2099000000-E 816  1,180 LF  35.47 41854.60 7.50 8850.00  SHOULDER DRAIN

0024 2110000000-E 816  1,180 LF  11.39 13440.20 1.95 2301.00  4" SHOULDER DRAIN PIPE

0025 2121000000-E 816  50 LF  194.86 9743.00 10.00 500.00  4" OUTLET PIPE FOR SHDR DRN

0026 2286000000-N 840  35 EA  5175.47 181141.45 5000.00 175000.00  MASNRY DRAINAGE STRUCT

0027 2308000000-E 840  22 LF  338.46 7446.12 1500.00 33000.00  MASNRY DRAINAGE STRUCT

0028 2407000000-N 840  67 EA  1841.44 123376.48 3200.00 214400.00  STL FRAM W/ 2 GTR, STD 840.37

0029 2703000000-E 854  5,735 LF  227.70 1305859.50 230.00 1319050.00  CONC BARRIER TYPE ******
(T1)

0030 2710000000-N 854  6 EA  35062.50 210375.00 100000.00 600000.00  CONC BARRIER TRANS SECTN

0031 2830000000-N 858  2 EA  2200.00 4400.00 3000.00 6000.00  ADJ MANHOLES

0032 2845000000-N 858  1 EA  2200.00 2200.00 3000.00 3000.00  ADJ METER OR VALVE BOXES

0033 2905000000-N 859  1 EA  8461.54 8461.54 3000.00 3000.00  CONVERT DI TO JB

0034 2910000000-N SP   1 EA  8461.54 8461.54 3000.00 3000.00  CONVERT TRAF BR DI TO TRAF BR JB

0035 3030000000-E 862  630 LF  18.32 11541.60 17.00 10710.00  STL BEAM GUARDRAIL

0036 3210000000-N 862  1 EA  990.00 990.00 500.00 500.00  GR END TYPE CAT-1

0037 3317000000-N SP   1 EA  2035.00 2035.00 1650.00 1650.00  GR ANCHOR TYPE B-77

0038 3360000000-E 863  13,850 LF  0.99 13711.50 1.00 13850.00  REMOVE EXISTING GUARDRAIL



I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

DEC 12, 2018 08:28 AM FORSYTH 2:00 PM 2 /  3 006

45901.3.1 NOV 20 2018 C204175

TIP NO 6.226 MII-5952

FED AID NO NHPIM-0040(073)

DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

0039 4400000000-E 1110  564 SF  6.59 3716.76 11.00 6204.00  WORK ZONE SIGNS (STAT)

0040 4405000000-E 1110  1,001 SF  9.13 9139.13 10.00 10010.00  WORK ZONE SIGNS (PORT)

0041 4415000000-N 1115  5 EA  2183.50 10917.50 5000.00 25000.00  FLASHING ARROW BOARD

0042 4420000000-N 1120  6 EA  9845.00 59070.00 15000.00 90000.00  PORTABLE CHANGE MSG SIGN

0043 4423000000-N SP   6 EA  4345.00 26070.00 6000.00 36000.00  WZ DIGITAL SPD LMT SIGNS

0044 4424000000-N SP   14 EA  3287.90 46030.60 4000.00 56000.00  WZ PRESENCE LIGHTING

0045 4430000000-N 1130  330 EA  44.00 14520.00 75.00 24750.00  DRUMS

0046 4434000000-N SP   24 EA  137.50 3300.00 160.00 3840.00  SEQ FLASH WARN LIGHTS

0047 4465000000-N 1160  6 EA  10303.80 61822.80 7500.00 45000.00  TEMPORARY CRASH CUSHIONS

0048 4480000000-N 1165  3 EA  2970.00 8910.00 40000.00 120000.00  TMA

0049 4490000000-E 1170  14,580 LF  44.17 643998.60 32.00 466560.00  PORT CONC BARRIER(ANCHRD)

0050 4510000000-N 1190  1,056 HR  46.20 48787.20 50.00 52800.00  LAW ENFORCEMENT

0051 4516000000-N 1180  50 EA  28.60 1430.00 75.00 3750.00  SKINNY DRUM

0052 4650000000-N 1251  2,434 EA  7.70 18741.80 7.00 17038.00  TEMP RAISED PVMT MRKS

0053 4710000000-E 1205  67 LF  13.20 884.40 12.00 804.00  24"WIDE THERMO 120 MILS

0054 4721000000-E 1205  67 EA  165.00 11055.00 150.00 10050.00  THERMO PVT MKG CHARACTER 120

0055 4725000000-E 1205  46 EA  275.00 12650.00 250.00 11500.00  THERMO PVT SYMBOL 90MILS

0056 4815000000-E 1205  339,447 LF  0.28 95045.16 0.25 84861.75  PAINT PVMT MARKINGS 6"

0057 4825000000-E 1205  7,188 LF  0.55 3953.40 0.50 3594.00  PAINT PVMT MARKINGS 12"

0058 4835000000-E 1205  67 LF  3.30 221.10 3.00 201.00  PAINT PVT MKG LINES 24"

0059 4840000000-N 1205  67 EA  5.50 368.50 5.00 335.00  PAINT PVT MKG CHARACTER

0060 4845000000-N 1205  46 EA  71.50 3289.00 65.00 2990.00  PAINT PVT MKG SYMBOL

0061 4847030000-E 1205  169,217 LF  1.10 186138.70 1.00 169217.00  POLYUREA LINES (6", 20 MILS)

0062 4847070000-E 1205  12,642 LF  2.20 27812.40 2.00 25284.00  POLYUREA LINES (12", 20 MILS)

0063 4855000000-E 1205  100 LF  6.60 660.00 6.00 600.00  LINE REMOVAL 6" WIDE

0064 4905000000-N 1253  2,607 EA  30.80 80295.60 28.00 72996.00  SNOWPLB PVMT MRKER

0065 5255000000-N 1413 Lump Sum 549604.99 400000.00  PORTABLE LIGHTING

0066 6000000000-E 1605  4,351 LF  2.75 11965.25 2.00 8702.00  TEMPORARY SILT FENCE

0067 6006000000-E 1610  20 TON 101.92 2038.40 150.00 3000.00  EROS CONTRL STONE CL A

0068 6012000000-E 1610  20 TON 98.47 1969.40 125.00 2500.00  SEDIMENT CONTROL STONE

0069 6071010000-E SP   416 LF  13.44 5591.04 12.50 5200.00  WATTLE

0070 6117000000-N SP   3 EA  220.00 660.00 200.00 600.00  RESPONSE FOR EROS CONTROL

0071 6117500000-N SP   1 EA  6541.76 6541.76 10000.00 10000.00  CONC WASHOUT STRUCTURE

0072 2759000000-N SP   1 EA  51636.87 51636.87 100000.00 100000.00  GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

 

    TOTAL 17558977.21 TOTAL 21736932.75  CONTRACT TOTAL



I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

   

DEC 12, 2018 08:28 AM FORSYTH 2:00 PM 3 /  3 006

45901.3.1 NOV 20 2018 C204175

TIP NO 6.226 MII-5952

FED AID NO NHPIM-0040(073)

DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

 

    SUB-TOTAL 17558977.21 SUB-TOTAL 21736932.75  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17558977.21   SHARPE BROTHERS A  DIVISION OF VECELLIO & GROGAN
INC

     2  21736932.75   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION



NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

DEC 12, 2018 08:28 AM GASTON 2:00 PM 1 /  4 007

45342.3.14 NOV 20 2018 C204262

TIP NO 7.850 MIW-5212N

FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 790000.00 900000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 210000.00 220000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 2885000.00 4879000.00  GRADING

0004 0050000000-E 226  1 ACR 17000.00 17000.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  5,250 CY  27.35 143587.50 59.79 313897.50  UNDERCUT EXCAVATION

0006 0134000000-E 240  3,515 CY  17.35 60985.25 7.00 24605.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  5,250 CY  51.00 267750.00 40.28 211470.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  18,630 SY  2.50 46575.00 3.49 65018.70  GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  525 SY  77.35 40608.75 67.16 35259.00  ROCK PLATING

0010 0225000000-E SP   2,000 SY  70.00 140000.00 222.15 444300.00  REINFORCED SOIL SLOPES

0011 0255000000-E SP   100 TON 114.00 11400.00 100.00 10000.00  GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETR- OLEUM
CONTAMINATED SOIL

0012 0318000000-E 300  930 TON 38.00 35340.00 39.85 37060.50  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  2,920 SY  2.85 8322.00 3.57 10424.40  FND CONDIT GEOTEXTILE

0014 0343000000-E 310  1,468 LF  68.80 100998.40 60.00 88080.00  15" SIDE DRAIN PIPE

0015 0344000000-E 310  464 LF  72.65 33709.60 65.00 30160.00  18" SIDE DRAIN PIPE

0016 0366000000-E 310  4,228 LF  59.25 250509.00 70.00 295960.00  15" RC PIPE CULV III

0017 0372000000-E 310  1,108 LF  73.25 81161.00 75.00 83100.00  18" RC PIPE CULV III

0018 0378000000-E 310  248 LF  93.10 23088.80 80.00 19840.00  24" RC PIPE CULV III

0019 0384000000-E 310  60 LF  166.00 9960.00 105.00 6300.00  30" RC PIPE CULV III

0020 0390000000-E 310  20 LF  237.00 4740.00 135.00 2700.00  36" RC PIPE CULV III

0021 0402000000-E 310  88 LF  252.00 22176.00 180.00 15840.00  48" RC PIPE CULV III

0022 0448200000-E 310  304 LF  64.40 19577.60 65.00 19760.00  15" RCP CULV CLASS IV

0023 0448300000-E 310  80 LF  78.80 6304.00 70.00 5600.00  18" RCP CULV CLASS IV

0024 0582000000-E 310  532 LF  68.75 36575.00 75.00 39900.00  15" CS PIPE CULV 0.064"

0025 0588000000-E 310  128 LF  75.80 9702.40 80.00 10240.00  18" CS PIPE CULV 0.064"

0026 0600000000-E 310  12 LF  195.00 2340.00 95.00 1140.00  30" CS PIPE CULV 0.079"

0027 0636000000-E 310  16 EA  675.00 10800.00 500.00 8000.00  **" CS ELBOW *****" THICK
(15", 0.064")

0028 0995000000-E 340  3,066 LF  30.50 93513.00 20.00 61320.00  PIPE REMOVAL

0029 0996000000-N 350  9 EA  4600.00 41400.00 2500.00 22500.00  PIPE CLEAN OUT

0030 1099500000-E 505  3,740 CY  35.75 133705.00 45.00 168300.00  SHALLOW UNDERCUT

0031 1099700000-E 505  7,400 TON 30.50 225700.00 25.00 185000.00  CLASS IV SUBGRD STABILIZATION

0032 1220000000-E 545  3,000 TON 33.80 101400.00 45.00 135000.00  INCIDENTAL STONE BASE

0033 1245000000-E SP  6.83 SMI 3175.67 21689.83 15000.00 102450.00  SHOULDER RECONSTRUCTION

0034 1308000000-E 607  730 SY  10.95 7993.50 21.00 15330.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0035 1330000000-E 607  1,590 SY  18.75 29812.50 17.00 27030.00  INCIDENTAL MILLING

0036 1491000000-E 610  17,250 TON 76.00 1311000.00 68.00 1173000.00  ASP CONC BASE CRS B25.0C

0037 1503000000-E 610  19,000 TON 64.50 1225500.00 68.00 1292000.00  ASP CONC INTR CRS I19.0C



NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

DEC 12, 2018 08:28 AM GASTON 2:00 PM 2 /  4 007

45342.3.14 NOV 20 2018 C204262

TIP NO 7.850 MIW-5212N

FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

0038 1523000000-E 610  27,000 TON 63.65 1718550.00 65.00 1755000.00  ASP CONC SURF CRS S9.5C

0039 1575000000-E 620  3,310 TON 620.00 2052200.00 640.00 2118400.00  ASP FOR PLANT MIX

0040 1704000000-E SP   350 TON 167.80 58730.00 200.00 70000.00  PATCHING EXIST PAVEMENT

0041 2022000000-E 815  672 CY  26.95 18110.40 30.00 20160.00  SUBDRAIN EXCAVATION

0042 2026000000-E 815  3,000 SY  2.00 6000.00 9.00 27000.00  GEOTEXTILE FOR SUBSURF DRNS

0043 2036000000-E 815  504 CY  62.00 31248.00 65.00 32760.00  SUBDRAIN COARSE AGGREGATE

0044 2044000000-E 815  3,000 LF  5.50 16500.00 18.00 54000.00  6" PERF SUBDRN PIPE

0045 2070000000-N 815  6 EA  350.00 2100.00 350.00 2100.00  SUBDRN PIPE OUTLET

0046 2077000000-E 815  36 LF  18.50 666.00 40.00 1440.00  6" OUTLET PIPE

0047 2209000000-E 838 15.4 CY  1600.00 24640.00 900.00 13860.00  ENDWALLS

0048 2253000000-E 840 17.94 CY  1230.00 22066.20 2000.00 35880.00  PIPE COLLARS

0049 2286000000-N 840  59 EA  1150.00 67850.00 1500.00 88500.00  MASNRY DRAINAGE STRUCT

0050 2308000000-E 840 4.2 LF  100.00 420.00 400.00 1680.00  MASNRY DRAINAGE STRUCT

0051 2354200000-N 840  1 EA  465.00 465.00 1000.00 1000.00  FRAME W/GRATE 840.24 STD

0052 2364000000-N 840  14 EA  545.00 7630.00 1000.00 14000.00  FRAME W/2GRTS 840.16 STD

0053 2366000000-N 840  6 EA  582.00 3492.00 1000.00 6000.00  FRAME W/2GRTS 840.24 STD

0054 2367000000-N 840  21 EA  573.00 12033.00 1000.00 21000.00  FRAME W/2GRTS 840.29 STD

0055 2374000000-N 840  1 EA  582.00 582.00 1000.00 1000.00  FRAME-GRT-HD 840.03 **
(E)

0056 2374000000-N 840  9 EA  612.00 5508.00 1000.00 9000.00  FRAME-GRT-HD 840.03 **
(F)

0057 2374000000-N 840  4 EA  612.00 2448.00 1000.00 4000.00  FRAME-GRT-HD 840.03 **
(G)

0058 2549000000-E 846  1,640 LF  23.60 38704.00 20.00 32800.00  2'-6" CONC CURB & GUTTER

0059 2556000000-E 846  3,910 LF  22.80 89148.00 19.00 74290.00  SHOULDER BERM GUTTER

0060 2577000000-E 846  550 LF  32.95 18122.50 27.50 15125.00  CONC EXPRESSWAY GUTTER

0061 2612000000-E 848  900 SY  115.00 103500.00 75.00 67500.00  6" CONCRETE DRIVEWAY

0062 2830000000-N 858  1 EA  1300.00 1300.00 900.00 900.00  ADJ MANHOLES

0063 2845000000-N 858  35 EA  720.00 25200.00 500.00 17500.00  ADJ METER OR VALVE BOXES

0064 3030000000-E 862  8,950 LF  18.00 161100.00 17.00 152150.00  STL BEAM GUARDRAIL

0065 3045000000-E 862 37.5 LF  21.10 791.25 20.00 750.00  SBGR SHOP CURVED

0066 3145000000-E 862  30 EA  58.00 1740.00 55.00 1650.00  EX LENGTH GR POST ** STL
(8')

0067 3150000000-N 862  15 EA  33.80 507.00 32.00 480.00  ADDIT GUARDRAIL POSTS

0068 3195000000-N 862  1 EA  580.00 580.00 550.00 550.00  GR END TYPE AT-1

0069 3287000000-N SP   41 EA  3150.00 129150.00 2995.00 122795.00  GR END TYPE TL-3

0070 3628000000-E 876  312 TON 72.00 22464.00 45.00 14040.00  RIP RAP, CLASS I

0071 3649000000-E 876  1,082 TON 69.85 75577.70 45.00 48690.00  RIP RAP, CLASS B

0072 3656000000-E 876  6,805 SY  2.40 16332.00 3.50 23817.50  GEOTEXTILE FOR DRAINGE

0073 3659000000-N 873  3 EA  4500.00 13500.00 4000.00 12000.00  PREFORMED SCOUR HOLES



NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

DEC 12, 2018 08:28 AM GASTON 2:00 PM 3 /  4 007

45342.3.14 NOV 20 2018 C204262

TIP NO 7.850 MIW-5212N

FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

0074 4025000000-E 901  15 SF  20.00 300.00 19.00 285.00  CONTR FURN, TYPE ***SIGN
(D)

0075 4025000000-E 901  360 SF  15.85 5706.00 15.00 5400.00  CONTR FURN, TYPE ***SIGN
(E)

0076 4025000000-E 901  25 SF  15.85 396.25 15.00 375.00  CONTR FURN, TYPE ***SIGN
(F)

0077 4072000000-E 903  1,210 LF  6.35 7683.50 6.00 7260.00  SUPPORT, 3-LB STL U-CHAN

0078 4096000000-N 904  2 EA  185.00 370.00 175.00 350.00  SIGN ERECTION, TYPE D

0079 4102000000-N 904  70 EA  68.65 4805.50 65.00 4550.00  SIGN ERECTION, TYPE E

0080 4108000000-N 904  3 EA  132.00 396.00 125.00 375.00  SIGN ERECTION, TYPE F

0081 4155000000-N 907  39 EA  8.50 331.50 8.00 312.00  DISPOSE SIGN SYST U-CHAN

0082 4192000000-N 907  20 EA  8.50 170.00 8.00 160.00  DISPOSE SUPPORT, U-CHAN

0083 4237000000-N 907  28 EA  10.60 296.80 10.00 280.00  STOCKPILE SIGN, D, E, F

0084 4400000000-E 1110  832 SF  6.30 5241.60 6.35 5283.20  WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  224 SF  8.70 1948.80 18.88 4229.12  WORK ZONE SIGNS (PORT)

0086 4430000000-N 1130  500 EA  42.00 21000.00 37.70 18850.00  DRUMS

0087 4435000000-N 1135  100 EA  17.45 1745.00 15.80 1580.00  CONES

0088 4455000000-N 1150  1,440 DAY 454.00 653760.00 225.00 324000.00  FLAGGER

0089 4465000000-N 1160  4 EA  6915.00 27660.00 8000.00 32000.00  TEMPORARY CRASH CUSHIONS

0090 4485000000-E 1170  345 LF  19.50 6727.50 30.00 10350.00  PORT CONC BARRIER

0091 4516000000-N 1180  100 EA  27.50 2750.00 25.00 2500.00  SKINNY DRUM

0092 4685000000-E 1205  79,257 LF  0.75 59442.75 1.10 87182.70  THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  105,475 LF  0.80 84380.00 1.20 126570.00  THERMO PVT MKG LINES 4"120

0094 4700000000-E 1205  905 LF  3.20 2896.00 3.00 2715.00  12"WIDE THERMO 90 MILS

0095 4710000000-E 1205  62 LF  12.70 787.40 8.00 496.00  24"WIDE THERMO 120 MILS

0096 4725000000-E 1205  94 EA  105.00 9870.00 120.00 11280.00  THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  94,576 LF  0.25 23644.00 0.40 37830.40  PAINT PVMT MARKINGS 4"

0098 4845000000-N 1205  4 EA  84.50 338.00 75.00 300.00  PAINT PVT MKG SYMBOL

0099 4850000000-E 1205  9,295 LF  0.85 7900.75 1.25 11618.75  LINE REMOVAL 4" WIDE

0100 4905000000-N 1253  1,320 EA  26.40 34848.00 27.00 35640.00  SNOWPLB PVMT MRKER

0101 6000000000-E 1605  20,360 LF  4.25 86530.00 1.50 30540.00  TEMPORARY SILT FENCE

0102 6006000000-E 1610  1,690 TON 37.80 63882.00 40.00 67600.00  EROS CONTRL STONE CL A

0103 6009000000-E 1610  10,585 TON 39.00 412815.00 40.00 423400.00  EROS CONTRL STONE CL B

0104 6012000000-E 1610  3,660 TON 42.00 153720.00 40.00 146400.00  SEDIMENT CONTROL STONE

0105 6015000000-E 1615 48.5 ACR 1250.00 60625.00 1200.00 58200.00  TEMPORARY MULCHING

0106 6018000000-E 1620  2,400 LB  3.25 7800.00 3.00 7200.00  SEED FOR TEMP SEEDING

0107 6021000000-E 1620 13.5 TON 530.00 7155.00 500.00 6750.00  FERT FOR TEMP SEEDING

0108 6024000000-E 1622  2,765 LF  12.00 33180.00 17.50 48387.50  TEMPORARY SLOPE DRAINS

0109 6029000000-E SP   1,600 LF  2.65 4240.00 1.50 2400.00  SAFETY FENCE

0110 6030000000-E 1630  20,040 CY  12.50 250500.00 15.00 300600.00  SILT EXCAVATION

0111 6036000000-E 1631  105,000 SY  1.45 152250.00 1.00 105000.00  MATTING FOR EROS CONTROL



NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

DEC 12, 2018 08:28 AM GASTON 2:00 PM 4 /  4 007

45342.3.14 NOV 20 2018 C204262

TIP NO 7.850 MIW-5212N

FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

0112 6037000000-E SP   2,150 SY  3.15 6772.50 3.00 6450.00  COIR FIBER MAT

0113 6038000000-E SP   1,760 SY  4.80 8448.00 4.50 7920.00  PERM SOIL REINF MAT

0114 6042000000-E 1632  3,460 LF  4.25 14705.00 3.50 12110.00  1/4" HARDWARE CLOTH

0115 6071012000-E SP   120 LF  15.85 1902.00 8.00 960.00  COIR FIBER WATTLE

0116 6071020000-E SP   1,665 LB  9.50 15817.50 12.00 19980.00  POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  1,830 LF  6.35 11620.50 4.50 8235.00  COIR FIBER BAFFLE

0118 6071050000-E SP   13 EA  1200.00 15600.00 1000.00 13000.00  **" SKIMMER
(1-1/2")

0119 6071050000-E SP   1 EA  1250.00 1250.00 1050.00 1050.00  **" SKIMMER
(2")

0120 6084000000-E 1660  36 ACR 2000.00 72000.00 1900.00 68400.00  SEEDING AND MULCHING

0121 6087000000-E 1660  33 ACR 79.00 2607.00 75.00 2475.00  MOWING

0122 6090000000-E 1661  500 LB  8.50 4250.00 8.00 4000.00  SEED FOR REPAIR SEEDING

0123 6093000000-E 1661 1.5 TON 1050.00 1575.00 1000.00 1500.00  FERT FOR REPAIR SEEDING

0124 6096000000-E 1662  825 LB  5.00 4125.00 4.70 3877.50  SEED FOR SUPP SEEDING

0125 6108000000-E 1665 24.25 TON 555.00 13458.75 525.00 12731.25  FERTILIZER TOPDRESSING

0126 6111000000-E SP   275 LF  42.25 11618.75 40.00 11000.00  IMPERVIOUS DIKE

0127 6114500000-N 1667  50 MHR 100.00 5000.00 100.00 5000.00  SPECIALIZED HAND MOWING

0128 6117000000-N SP   100 EA  315.00 31500.00 50.00 5000.00  RESPONSE FOR EROS CONTROL

0129 6117500000-N SP   23 EA  675.00 15525.00 380.00 8740.00  CONC WASHOUT STRUCTURE

CULVERT ITEMS

0130 8126000000-N 414 Lump Sum 10550.00 10000.00  CULV EXCAV @ ************
(324+60.00-L-)

0131 8126000000-N 414 Lump Sum 10550.00 10000.00  CULV EXCAV @ ************
(42+19.00-L-)

0132 8133000000-E 414  87 TON 53.00 4611.00 50.00 4350.00  FND CONDIT MAT, BOX CULV

0133 8196000000-E 420 174.1 CY  845.00 147114.50 800.00 139280.00  CLASS A CONCRETE (CULV)

0134 8245000000-E 425  22,579 LB  1.60 36126.40 1.50 33868.50  REINF STEEL (CULVERT)

 

    TOTAL 15853698.43 TOTAL 18149579.52  CONTRACT TOTAL

 

    SUB-TOTAL 15644746.53 SUB-TOTAL 17952081.02  ROADWAY ITEMS

    SUB-TOTAL 208951.90 SUB-TOTAL 197498.50  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15853698.43   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     2  18149579.52   BLYTHE CONSTRUCTION INC



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

AMERICAN CONTRACTING &
SERVICES INC

GLF CONSTRUCTION
CORPORATION

JEFFERSONVILLE,  IN MIAMI,  FL

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 1 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 171000.00 174000.00  175000.00MOBILIZATION

0002 1330000000-E 607  1,405 SY  9.00 12645.00 15.00 21075.00 21.00  29505.00INCIDENTAL MILLING

0003 1519000000-E 610  125 TON 700.00 87500.00 295.00 36875.00 295.00  36875.00ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  9 TON 875.00 7875.00 650.00 5850.00 650.00  5850.00ASP FOR PLANT MIX

0005 4400000000-E 1110  659 SF  16.00 10544.00 13.00 8567.00 10.00  6590.00WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  377 SF  19.00 7163.00 9.50 3581.50 9.00  3393.00WORK ZONE SIGNS (PORT)

0007 4415000000-N 1115  2 EA  2650.00 5300.00 2300.00 4600.00 2000.00  4000.00FLASHING ARROW BOARD

0008 4422000000-N 1120  15 DAY 100.00 1500.00 100.00 1500.00 150.00  2250.00PORT CHANGE MSG SIGN (SHORT TERM)

0009 4424500000-N SP   2 EA  40000.00 80000.00 9000.00 18000.00 85000.00  170000.00TEMP PORT TRAF SIGNAL SYS

0010 4430000000-N 1130  339 EA  43.00 14577.00 40.00 13560.00 65.00  22035.00DRUMS

0011 4435000000-N 1135  90 EA  28.00 2520.00 20.00 1800.00 30.00  2700.00CONES

0012 4455000000-N 1150  45 DAY 900.00 40500.00 500.00 22500.00 900.00  40500.00FLAGGER

0013 4465000000-N 1160  2 EA  12000.00 24000.00 5000.00 10000.00 8750.00  17500.00TEMPORARY CRASH CUSHIONS

0014 4470000000-N 1160  2 EA  3500.00 7000.00 2800.00 5600.00 2700.00  5400.00REM & RES CRASH CUSHION

0015 4480000000-N 1165  2 EA  8500.00 17000.00 10000.00 20000.00 20000.00  40000.00TMA

0016 4485000000-E 1170  1,040 LF  37.50 39000.00 20.00 20800.00 27.00  28080.00PORT CONC BARRIER

0017 4500000000-E 1170  1,040 LF  7.00 7280.00 6.00 6240.00 6.00  6240.00REM & RES PORT CONC BARRIER

0018 4507000000-E 1170  992 LF  75.00 74400.00 60.00 59520.00 15.00  14880.00WATER FILLED BARRIER

0019 4508000000-E SP   992 LF  3.50 3472.00 12.50 12400.00 6.00  5952.00REM & RES H2O FILL BARR

0020 4510000000-N 1190  100 HR  85.00 8500.00 50.00 5000.00 55.00  5500.00LAW ENFORCEMENT

0021 4516000000-N 1180  119 EA  32.50 3867.50 25.00 2975.00 45.00  5355.00SKINNY DRUM

0022 4650000000-N 1251  67 EA  18.00 1206.00 9.00 603.00 9.00  603.00TEMP RAISED PVMT MRKS

0023 4810000000-E 1205  22,730 LF  0.60 13638.00 0.30 6819.00 0.30  6819.00PAINT PVMT MARKINGS 4"

0024 4830000000-E 1205  41 LF  11.50 471.50 6.00 246.00 6.00  246.00PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  192 LF  10.50 2016.00 5.00 960.00 5.00  960.00PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  200.00 400.00 100.00 200.00 100.00  200.00PAINT PVT MKG CHARACTER

0027 4850000000-E 1205  10,560 LF  2.00 21120.00 0.95 10032.00 1.00  10560.00LINE REMOVAL 4" WIDE

0028 4870000000-E 1205  48 LF  8.00 384.00 4.00 192.00 4.00  192.00LINE REMOVAL 24" WIDE

0029 4900000000-N 1251  83 EA  24.00 1992.00 12.00 996.00 12.00  996.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0030 8161000000-E 420  62,000 SF  0.55 34100.00 1.10 68200.00 1.00  62000.00GROOVING BRIDGE FLOORS

0031 8175000000-E 420 0.9 CY  645.00 580.50 10000.00 9000.00 10000.00  9000.00CLASS AA CONC (BRIDGE)

0032 8224000000-E 425  91 LB  2.75 250.25 10.00 910.00 25.00  2275.00EPOXY COAT REINF STL BRDG

0033 8296000000-N 442 Lump Sum 17000.00 10000.00  30000.00POLLUTION CONTROL

0034 8559000000-E SP  382.3 SY  350.00 133805.00 145.00 55433.50 75.00  28672.50SURFACE PREP, CLASS II

0035 8566000000-E SP  7.1 SY  700.00 4970.00 650.00 4615.00 400.00  2840.00SURFACE PREP, CLASS III

0036 8608000000-E 876  10 TON 400.00 4000.00 500.00 5000.00 450.00  4500.00RIP RAP II (2'-0")

0037 8622000000-E 876  11 SY  18.00 198.00 500.00 5500.00 120.00  1320.00GEOTEXTILE FOR DRAINAGE

0038 8629000000-E 1610  1 TON 550.00 550.00 2000.00 2000.00 25.00  25.00EROS CONTRL STONE CL B



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

AMERICAN CONTRACTING &
SERVICES INC

GLF CONSTRUCTION
CORPORATION

JEFFERSONVILLE,  IN MIAMI,  FL

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 2 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0039 8664000000-E SP  957.3 CF  600.00 574380.00 495.00 473863.50 700.00  670110.00SHOTCRETE REPAIRS

0040 8678000000-E SP   117 LF  80.00 9360.00 125.00 14625.00 325.00  38025.00EPOXY RESIN INJECTION

0041 8692000000-N SP  Lump Sum 11000.00 25000.00  30000.00FOAM JOINT SEALS

0042 8860000000-N SP  Lump Sum 100000.00 50000.00  60000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560093

0043 8860000000-N SP  Lump Sum 100000.00 60000.00  75000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560113

0044 8860000000-N SP  Lump Sum 100000.00 80000.00  90000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #600247

0045 8860000000-N SP  Lump Sum 15000.00 25000.00  35000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560093

0046 8860000000-N SP  Lump Sum 15000.00 40000.00  50000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560113

0047 8860000000-N SP  Lump Sum 15000.00 40000.00  50000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #600247

0048 8860000000-N SP  Lump Sum 12000.00 25000.00  35000.00GENERIC STRUCTURE ITEM (LS)
PREFORMED SILICONE EXPANSION JOINT SEALS

0049 8860000000-N SP  Lump Sum 10500.00 19000.00  10000.00GENERIC STRUCTURE ITEM (LS)
REPAIR OF EXISTING DECK DRAINS

0050 8860000000-N SP  Lump Sum 14000.00 5000.00  15000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0051 8867000000-E SP   38 LF  95.00 3610.00 500.00 19000.00 350.00  13300.00GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0052 8881000000-E SP  438.3 CY  1450.00 635535.00 1300.00 569790.00 1000.00  438300.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-EARLY STRENGTH

0053 8882000000-E SP   42 CF  100.00 4200.00 230.00 9660.00 120.00  5040.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0054 8882000000-E SP  84.6 CF  550.00 46530.00 600.00 50760.00 825.00  69795.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0055 8892000000-E SP   252 SF  80.00 20160.00 25.00 6300.00 150.00  37800.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0056 8892000000-E SP   240 SF  170.00 40800.00 100.00 24000.00 150.00  36000.00GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT REPLACEMENT

0057 8892000000-E SP   1,159 SF  51.00 59109.00 20.00 23180.00 15.00  17385.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING AND DEBRIS REMOVAL

0058 8893000000-E SP   7,398 SY  38.00 281124.00 70.00 517860.00 44.00  325512.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0059 8893000000-E SP   7,398 SY  40.00 295920.00 70.00 517860.00 42.00  310716.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING LATEX     MODIFIED CONC.
OVERLAY-EARLY STRENGTH

0060 8893000000-E SP   7,398 SY  16.00 118368.00 20.00 147960.00 35.00  258930.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0061 8897000000-N SP   4 EA  600.00 2400.00 1500.00 6000.00 2900.00  11600.00GENERIC STRUCTURE ITEM (EA)
GUARDRAIL ANCHOR UNIT REPAIR

0062 8897000000-N SP   28 EA  3500.00 98000.00 3300.00 92400.00 1500.00  42000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #560113



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

AMERICAN CONTRACTING &
SERVICES INC

GLF CONSTRUCTION
CORPORATION

JEFFERSONVILLE,  IN MIAMI,  FL

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 3 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0063 8897000000-N SP   2 EA  7200.00 14400.00 8000.00 16000.00 1500.00  3000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #600247

 

    TOTAL 3458720.75 TOTAL 3493408.50 TOTAL  3516326.50CONTRACT TOTAL

 

    SUB-TOTAL 666871.00 SUB-TOTAL 474491.50 SUB-TOTAL  648181.00ROADWAY ITEMS

    SUB-TOTAL 2791849.75 SUB-TOTAL 3018917.00 SUB-TOTAL  2868145.50STRUCTURE ITEMS



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

LANFORD BROTHERS CO INC

ROANOKE,  VA

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 4 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150120.00 179000.00  221060.00MOBILIZATION

0002 1330000000-E 607  1,405 SY  20.66 29027.30 16.00 22480.00 22.00  30910.00INCIDENTAL MILLING

0003 1519000000-E 610  125 TON 294.30 36787.50 340.00 42500.00 295.00  36875.00ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  9 TON 632.20 5689.80 750.00 6750.00 650.00  5850.00ASP FOR PLANT MIX

0005 4400000000-E 1110  659 SF  7.14 4705.26 10.00 6590.00 6.55  4316.45WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  377 SF  8.45 3185.65 20.00 7540.00 7.75  2921.75WORK ZONE SIGNS (PORT)

0007 4415000000-N 1115  2 EA  1000.00 2000.00 2500.00 5000.00 2144.00  4288.00FLASHING ARROW BOARD

0008 4422000000-N 1120  15 DAY 100.00 1500.00 1000.00 15000.00 85.00  1275.00PORT CHANGE MSG SIGN (SHORT TERM)

0009 4424500000-N SP   2 EA  16350.00 32700.00 30000.00 60000.00 16000.00  32000.00TEMP PORT TRAF SIGNAL SYS

0010 4430000000-N 1130  339 EA  44.00 14916.00 50.00 16950.00 100.00  33900.00DRUMS

0011 4435000000-N 1135  90 EA  17.00 1530.00 10.00 900.00 100.00  9000.00CONES

0012 4455000000-N 1150  45 DAY 450.00 20250.00 250.00 11250.00 275.00  12375.00FLAGGER

0013 4465000000-N 1160  2 EA  9537.50 19075.00 1500.00 3000.00 8750.00  17500.00TEMPORARY CRASH CUSHIONS

0014 4470000000-N 1160  2 EA  2943.00 5886.00 1500.00 3000.00 2700.00  5400.00REM & RES CRASH CUSHION

0015 4480000000-N 1165  2 EA  2000.00 4000.00 500.00 1000.00 30400.00  60800.00TMA

0016 4485000000-E 1170  1,040 LF  29.44 30617.60 40.00 41600.00 27.00  28080.00PORT CONC BARRIER

0017 4500000000-E 1170  1,040 LF  6.00 6240.00 10.00 10400.00 5.50  5720.00REM & RES PORT CONC BARRIER

0018 4507000000-E 1170  992 LF  68.68 68130.56 50.00 49600.00 63.00  62496.00WATER FILLED BARRIER

0019 4508000000-E SP   992 LF  13.08 12975.36 10.00 9920.00 10.00  9920.00REM & RES H2O FILL BARR

0020 4510000000-N 1190  100 HR  38.15 3815.00 50.00 5000.00 35.00  3500.00LAW ENFORCEMENT

0021 4516000000-N 1180  119 EA  21.80 2594.20 50.00 5950.00 100.00  11900.00SKINNY DRUM

0022 4650000000-N 1251  67 EA  11.72 785.24 11.00 737.00 9.00  603.00TEMP RAISED PVMT MRKS

0023 4810000000-E 1205  22,730 LF  0.42 9546.60 0.40 9092.00 0.30  6819.00PAINT PVMT MARKINGS 4"

0024 4830000000-E 1205  41 LF  5.18 212.38 4.75 194.75 6.00  246.00PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  192 LF  8.18 1570.56 7.50 1440.00 5.00  960.00PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  82.00 164.00 75.00 150.00 100.00  200.00PAINT PVT MKG CHARACTER

0027 4850000000-E 1205  10,560 LF  0.75 7920.00 0.70 7392.00 0.95  10032.00LINE REMOVAL 4" WIDE

0028 4870000000-E 1205  48 LF  4.64 222.72 4.25 204.00 4.00  192.00LINE REMOVAL 24" WIDE

0029 4900000000-N 1251  83 EA  15.54 1289.82 14.25 1182.75 12.00  996.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0030 8161000000-E 420  62,000 SF  0.40 24800.00 0.65 40300.00 0.75  46500.00GROOVING BRIDGE FLOORS

0031 8175000000-E 420 0.9 CY  545.00 490.50 6500.00 5850.00 5800.00  5220.00CLASS AA CONC (BRIDGE)

0032 8224000000-E 425  91 LB  20.00 1820.00 6.50 591.50 8.00  728.00EPOXY COAT REINF STL BRDG

0033 8296000000-N 442 Lump Sum 10900.00 38000.00  24145.00POLLUTION CONTROL

0034 8559000000-E SP  382.3 SY  300.00 114690.00 10.00 3823.00 110.00  42053.00SURFACE PREP, CLASS II

0035 8566000000-E SP  7.1 SY  600.00 4260.00 100.00 710.00 1550.00  11005.00SURFACE PREP, CLASS III

0036 8608000000-E 876  10 TON 500.00 5000.00 1000.00 10000.00 75.00  750.00RIP RAP II (2'-0")

0037 8622000000-E 876  11 SY  280.00 3080.00 10.00 110.00 13.00  143.00GEOTEXTILE FOR DRAINAGE

0038 8629000000-E 1610  1 TON 500.00 500.00 500.00 500.00 263.00  263.00EROS CONTRL STONE CL B



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

LANFORD BROTHERS CO INC

ROANOKE,  VA

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 5 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0039 8664000000-E SP  957.3 CF  800.00 765840.00 600.00 574380.00 800.00  765840.00SHOTCRETE REPAIRS

0040 8678000000-E SP   117 LF  65.00 7605.00 155.00 18135.00 125.00  14625.00EPOXY RESIN INJECTION

0041 8692000000-N SP  Lump Sum 25000.00 22000.00  43000.00FOAM JOINT SEALS

0042 8860000000-N SP  Lump Sum 54500.00 80000.00  64145.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560093

0043 8860000000-N SP  Lump Sum 65400.00 94000.00  74145.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560113

0044 8860000000-N SP  Lump Sum 87200.00 145000.00  94145.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #600247

0045 8860000000-N SP  Lump Sum 28000.00 44000.00  39145.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560093

0046 8860000000-N SP  Lump Sum 43600.00 44000.00  54145.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560113

0047 8860000000-N SP  Lump Sum 43600.00 95000.00  54145.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #600247

0048 8860000000-N SP  Lump Sum 18000.00 10000.00  15000.00GENERIC STRUCTURE ITEM (LS)
PREFORMED SILICONE EXPANSION JOINT SEALS

0049 8860000000-N SP  Lump Sum 20000.00 65000.00  32000.00GENERIC STRUCTURE ITEM (LS)
REPAIR OF EXISTING DECK DRAINS

0050 8860000000-N SP  Lump Sum 1000.00 100.00  1.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0051 8867000000-E SP   38 LF  230.00 8740.00 600.00 22800.00 145.00  5510.00GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0052 8881000000-E SP  438.3 CY  1200.00 525960.00 1780.00 780174.00 875.00  383512.50GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-EARLY STRENGTH

0053 8882000000-E SP   42 CF  200.00 8400.00 50.00 2100.00 180.00  7560.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0054 8882000000-E SP  84.6 CF  425.00 35955.00 425.00 35955.00 285.00  24111.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0055 8892000000-E SP   252 SF  45.00 11340.00 25.00 6300.00 100.00  25200.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0056 8892000000-E SP   240 SF  115.00 27600.00 130.00 31200.00 155.00  37200.00GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT REPLACEMENT

0057 8892000000-E SP   1,159 SF  25.00 28975.00 45.00 52155.00 35.00  40565.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING AND DEBRIS REMOVAL

0058 8893000000-E SP   7,398 SY  33.42 247241.16 50.00 369900.00 120.00  887760.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0059 8893000000-E SP   7,398 SY  80.00 591840.00 25.00 184950.00 70.00  517860.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING LATEX     MODIFIED CONC.
OVERLAY-EARLY STRENGTH

0060 8893000000-E SP   7,398 SY  27.20 201225.60 20.00 147960.00 65.00  480870.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0061 8897000000-N SP   4 EA  1200.00 4800.00 2500.00 10000.00 3500.00  14000.00GENERIC STRUCTURE ITEM (EA)
GUARDRAIL ANCHOR UNIT REPAIR

0062 8897000000-N SP   28 EA  1100.00 30800.00 4000.00 112000.00 1500.00  42000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #560113



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

LANFORD BROTHERS CO INC

ROANOKE,  VA

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 6 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0063 8897000000-N SP   2 EA  2500.00 5000.00 10000.00 20000.00 1500.00  3000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #600247

 

    TOTAL 3530618.81 TOTAL 3590816.00 TOTAL  4470426.70CONTRACT TOTAL

 

    SUB-TOTAL 477456.55 SUB-TOTAL 523822.50 SUB-TOTAL  620135.20ROADWAY ITEMS

    SUB-TOTAL 3053162.26 SUB-TOTAL 3066993.50 SUB-TOTAL  3850291.50STRUCTURE ITEMS



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

PROSHOT CONCRETE INC

FLORENCE,  AL   

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 7 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00   MOBILIZATION

0002 1330000000-E 607  1,405 SY  18.00 25290.00   INCIDENTAL MILLING

0003 1519000000-E 610  125 TON 422.00 52750.00   ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  9 TON 975.00 8775.00   ASP FOR PLANT MIX

0005 4400000000-E 1110  659 SF  16.00 10544.00   WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  377 SF  20.00 7540.00   WORK ZONE SIGNS (PORT)

0007 4415000000-N 1115  2 EA  455.00 910.00   FLASHING ARROW BOARD

0008 4422000000-N 1120  15 DAY 98.00 1470.00   PORT CHANGE MSG SIGN (SHORT TERM)

0009 4424500000-N SP   2 EA  70200.00 140400.00   TEMP PORT TRAF SIGNAL SYS

0010 4430000000-N 1130  339 EA  55.00 18645.00   DRUMS

0011 4435000000-N 1135  90 EA  26.00 2340.00   CONES

0012 4455000000-N 1150  45 DAY 60.00 2700.00   FLAGGER

0013 4465000000-N 1160  2 EA  11375.00 22750.00   TEMPORARY CRASH CUSHIONS

0014 4470000000-N 1160  2 EA  3510.00 7020.00   REM & RES CRASH CUSHION

0015 4480000000-N 1165  2 EA  4030.00 8060.00   TMA

0016 4485000000-E 1170  1,040 LF  35.00 36400.00   PORT CONC BARRIER

0017 4500000000-E 1170  1,040 LF  7.00 7280.00   REM & RES PORT CONC BARRIER

0018 4507000000-E 1170  992 LF  73.00 72416.00   WATER FILLED BARRIER

0019 4508000000-E SP   992 LF  3.25 3224.00   REM & RES H2O FILL BARR

0020 4510000000-N 1190  100 HR  85.00 8500.00   LAW ENFORCEMENT

0021 4516000000-N 1180  119 EA  36.00 4284.00   SKINNY DRUM

0022 4650000000-N 1251  67 EA  12.00 804.00   TEMP RAISED PVMT MRKS

0023 4810000000-E 1205  22,730 LF  0.40 9092.00   PAINT PVMT MARKINGS 4"

0024 4830000000-E 1205  41 LF  8.00 328.00   PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  192 LF  6.50 1248.00   PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  130.00 260.00   PAINT PVT MKG CHARACTER

0027 4850000000-E 1205  10,560 LF  1.25 13200.00   LINE REMOVAL 4" WIDE

0028 4870000000-E 1205  48 LF  5.50 264.00   LINE REMOVAL 24" WIDE

0029 4900000000-N 1251  83 EA  16.00 1328.00   PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0030 8161000000-E 420  62,000 SF  1.30 80600.00   GROOVING BRIDGE FLOORS

0031 8175000000-E 420 0.9 CY  3250.00 2925.00   CLASS AA CONC (BRIDGE)

0032 8224000000-E 425  91 LB  5.20 473.20   EPOXY COAT REINF STL BRDG

0033 8296000000-N 442 Lump Sum 42000.00   POLLUTION CONTROL

0034 8559000000-E SP  382.3 SY  455.00 173946.50   SURFACE PREP, CLASS II

0035 8566000000-E SP  7.1 SY  4.55 32.31   SURFACE PREP, CLASS III

0036 8608000000-E 876  10 TON 4.00 40.00   RIP RAP II (2'-0")

0037 8622000000-E 876  11 SY  5.00 55.00   GEOTEXTILE FOR DRAINAGE

0038 8629000000-E 1610  1 TON 200.00 200.00   EROS CONTRL STONE CL B



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

PROSHOT CONCRETE INC

FLORENCE,  AL   

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 8 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0039 8664000000-E SP  957.3 CF  885.00 847210.50   SHOTCRETE REPAIRS

0040 8678000000-E SP   117 LF  250.00 29250.00   EPOXY RESIN INJECTION

0041 8692000000-N SP  Lump Sum 110500.00   FOAM JOINT SEALS

0042 8860000000-N SP  Lump Sum 85560.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560093

0043 8860000000-N SP  Lump Sum 108800.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #560113

0044 8860000000-N SP  Lump Sum 152400.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING  WEATHERING STEEL
FOR BRIDGE #600247

0045 8860000000-N SP  Lump Sum 46440.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560093

0046 8860000000-N SP  Lump Sum 46800.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #560113

0047 8860000000-N SP  Lump Sum 102000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #600247

0048 8860000000-N SP  Lump Sum 195000.00   GENERIC STRUCTURE ITEM (LS)
PREFORMED SILICONE EXPANSION JOINT SEALS

0049 8860000000-N SP  Lump Sum 110500.00   GENERIC STRUCTURE ITEM (LS)
REPAIR OF EXISTING DECK DRAINS

0050 8860000000-N SP  Lump Sum 97500.00   GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0051 8867000000-E SP   38 LF  585.00 22230.00   GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0052 8881000000-E SP  438.3 CY  2600.00 1139580.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-EARLY STRENGTH

0053 8882000000-E SP   42 CF  650.00 27300.00   GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0054 8882000000-E SP  84.6 CF  325.00 27495.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0055 8892000000-E SP   252 SF  110.50 27846.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0056 8892000000-E SP   240 SF  98.00 23520.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT REPLACEMENT

0057 8892000000-E SP   1,159 SF  10.50 12169.50   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING AND DEBRIS REMOVAL

0058 8893000000-E SP   7,398 SY  65.00 480870.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0059 8893000000-E SP   7,398 SY  46.00 340308.00   GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING LATEX     MODIFIED CONC.
OVERLAY-EARLY STRENGTH

0060 8893000000-E SP   7,398 SY  65.00 480870.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0061 8897000000-N SP   4 EA  4000.00 16000.00   GENERIC STRUCTURE ITEM (EA)
GUARDRAIL ANCHOR UNIT REPAIR

0062 8897000000-N SP   28 EA  13000.00 364000.00   GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #560113



SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

PROSHOT CONCRETE INC

FLORENCE,  AL   

DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 9 /  9 008

15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0063 8897000000-N SP   2 EA  13000.00 26000.00   GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #600247

 

    TOTAL 6038243.01   CONTRACT TOTAL

 

    SUB-TOTAL 817822.00   ROADWAY ITEMS

    SUB-TOTAL 5220421.01   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3458720.75   SOUTHERN ROAD & BRIDGE LLC

     2  3493408.50   AMERICAN CONTRACTING & SERVICES INC

     3  3516326.50   GLF CONSTRUCTION CORPORATION

     4  3530618.81   LANFORD BROTHERS CO INC

     5  3590816.00   BUCKEYE BRIDGE LLC

     6  4470426.70   NHM CONSTRUCTORS LLC

     7  6038243.01   PROSHOT CONCRETE INC



NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM EAST OF US-401 (FAYETTEVILLE RD) TO EAST OF I-40.

ZACHRY-S.T. WOOTEN-WRIGHT
BROTHERS JV

MORRISVILLE,  NC

THE ARCHER-UNITED JV THE LANE-BLYTHE CONSTRUCTION
JV

RALEIGH,  NC CHARLOTTE,  NC

DEC 12, 2018 08:28 AM JOHNSTON, WAKE 2:00 PM 1 /  1 009

35516.3.GV1 NOV 20 2018 C204197

TIP NO 8.617 MIR-2828

FED AID NO NHP-0540(043)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 399348360.00 402282800.00  403200000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 399348360.00 TOTAL 402282800.00 TOTAL  403200000.00CONTRACT TOTAL

 

    SUB-TOTAL 399348360.00 SUB-TOTAL 402282800.00 SUB-TOTAL  403200000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  399348360.00   ZACHRY-S.T. WOOTEN-WRIGHT BROTHERS JV

     2  402282800.00   THE ARCHER-UNITED JV

     3  403200000.00   THE LANE-BLYTHE CONSTRUCTION JV



BRIDGES 830050 AND 830051 OVER THE PEE DEE RIVER ON NC-24/NC-27/NC-73.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

CROWDER CONSTRUCTION
COMPANY

PINEVILLE,  NC CHARLOTTE,  NC

DEC 12, 2018 08:28 AM STANLY 2:00 PM 1 /  1 010

15BPR.43,  39922.3.1 NOV 20 2018 C204259

TIP NO 0.654 MIB-4974

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 4101260.00 7500000.00  8760550.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION       15BPR.43

0002 0000900000-N SP  Lump Sum 15927850.00 22228000.00  28455700.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION B-4974

0003 8660000000-E SP   34 CF  1700.00 57800.00 2000.00 68000.00 4000.00  136000.00CONCRETE REPAIRS

0004 8678000000-E SP   100 LF  450.00 45000.00 200.00 20000.00 450.00  45000.00EPOXY RESIN INJECTION

0005 8685000000-E SP  25.5 SF  700.00 17850.00 500.00 12750.00 5000.00  127500.00EPOXY MORTAR REPAIR

0006 8889000000-E SP   364 LB  12.00 4368.00 200.00 72800.00 350.00  127400.00GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR FOR BRIDGE 50

 

    TOTAL 20154128.00 TOTAL 29901550.00 TOTAL  37652150.00CONTRACT TOTAL

 

    SUB-TOTAL 20154128.00 SUB-TOTAL 29901550.00 SUB-TOTAL  37652150.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  20154128.00   PCL CIVIL CONSTRUCTORS INC

       ** IMPROPER BID BOND FORM

       ** INCORRECT CONTRACT NUMBER

     2  29901550.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC

  **  3  37652150.00   CROWDER CONSTRUCTION COMPANY

       ** IMPROPER BID BOND FORM

       ** TITLE NOT MARKED THROUGH ON CORP SIGNATURE

       
** DENOTES IRREGULAR BID


